SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 140 CONTRACT ID : R -26752-A
LETTING DATE :

SECTION NO. 0001 FLASHING BEACON MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 7.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-01261 TESTING FOR ASBESTOS 2.000 EACH
9 202-01404 LIQUIDS AND SLUDGE, REMOVE AND DISPOSE 1,500.000 L
10 202-01405 CONTAMINATED SOIL, REMOVE AND DISPOSE 50.000 m3
11 202-02240 PAVEMENT REMOVAL 1,223.000 m2
12 202-02245 TREE, 150 mm, REMOVE 1.000 EACH
13 202-02250 TREE, 250 mm, REMOVE 2.000 EACH
14 202-02255 TREE, 460 mm, REMOVE 3.000 EACH
15 202-02260 TREE, 760 mm, REMOVE 3.000 EACH
16 202-02265 TREE, 1220 mm, REMOVE 3.000 EACH
17 202-02278 CURB, CONCRETE, REMOVE 307.000 m
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 56.000 m2
21 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 11400 1.000 EACH
22 202-05824 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 11400 THROUGH 1.000 EACH
23 202-07602 TESTING FOR WASTE, B 4.000 EACH
24 202-07603 TESTING FOR WASTE, C 12.000 EACH
25 202-52710 SIDEWALK, CONCRETE, REMOVE 448.000 m2
26 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 30.000 EACH
27 202-91385 INLET, REMOVE 5.000 EACH
28 202-93047 MANHOLE, REMOVE 4.000 EACH
29 202-96133 PIPE, REMOVE 61.000 m
30 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
31 203-02000 EXCAVATION, COMMON 1,309.000 m3
32 203-02070 BORROW 95.000 m3
33 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH
34 205-06937 TEMPORARY SILT FENCE 244 .000 m
35 207-08268 SUBGRADE TREATMENT, TYPE 1V 3,115.000 m2
36 211-07454 STRUCTURE BACKFILL 586.000 m3
37 213-08058 FLOWABLE BACKFILL 83.000 m3
38 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 219.000 Mg
39 303-07449 COMPACTED AGGREGATE, NO. 73 43.000 Mg
40 306-08043 MILLING, TRANSITION 4,293.000 m2
41 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 566.000 Mg
42 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 949.000 Mg
43 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,648.000 Mg
44  402-05496 HMA FOR ISLANDS 26.000 Mg
45 402-07453 HMA FOR TEMPORARY PAVEMENT 223.000 Mg
46 404-05511 SEAL COAT, 2 108.000 m2
47 406-05520 ASPHALT FOR TACK COAT 4.000 Mg

48 604-07894 CURB RAMP, CONCRETE, A 23.000 m2
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CALL ORDER : 140 CONTRACT ID : R -26752-A
LETTING DATE :

SECTION NO. 0001 FLASHING BEACON MODERNIZATION

49 604-07897 CURB RAMP, CONCRETE, C 12.000 m2
50 604-07898 CURB RAMP, CONCRETE, D 4.000 m2
51 604-07901 CURB RAMP, CONCRETE, G 9.000 m2
52 604-07902 CURB RAMP, CONCRETE, H 5.000 m2
53 604-91531 SIDEWALK, CONCRETE, 100 mm 881.000 m2
54 605-06150 CURB AND GUTTER, C, CONCRETE 596.000 m
55 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 8.000 m
56 610-07486 HMA FOR APPROACHES, TYPE A 457.000 Mg
57 610-07712 PCCP FOR APPROACHES, 150 mm 537.000 m2
58 615-06490 RIGHT OF WAY MARKER 21.000 EACH
59 615-06500 MONUMENT, A 9.000 EACH
60 615-06505 MONUMENT, B 9.000 EACH
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
62 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 2,989.000 m2
63 621-06567 WATER 54.000 kL
64 621-06575 SODDING, NURSERY 2,989.000 m2
65 703-51032 REINFORCING STEEL, EPOXY COATED 2,770.000 kg
66 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 124.000 m
67 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 198.000 m
68 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 98.000 Mg
69 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
70 720-45270 PIPE CATCH BASIN, 450 mm 4.000 EACH
71 720-45410 MANHOLE, C4 3.000 EACH
72 720-98174 INLET, B15 2.000 EACH
73 720-98555 INLET, C15 5.000 EACH
74 720-99416 CATCH BASIN, B15 1.000 EACH
75 720-99417 CATCH BASIN, C15 4.000 EACH
76 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 10.000 EACH
77 801-01506 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (RXR) 2.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
79 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 2,206.000 m
80 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 3,181.000 m
81 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 42.000 m
82 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 79.000 m
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 50.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
85 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
86 801-06710 FLASHING ARROW SIGN 120.000 DAY
87 801-06775 MAINTAINING TRAFFIC LUMP LUMP
88 801-07118 BARRICADE, 111-A 96.000 m
89 801-07119 BARRICADE, 111-B 36.000 m
90 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 116.000 m
91 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 40.000 m
92 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 16.000 m2
93 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 8.000 m2
94 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 9.000 m2
95 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 2.000 EACH
96 805-01879 SIGNAL SERVICE 1.000 EACH
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CALL ORDER : 140 CONTRACT ID : R -26752-A
LETTING DATE :

SECTION NO. 0001 FLASHING BEACON MODERNIZATION

97 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 20.000 m
98 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
99 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER 4.000 EACH
100 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 4.000 EACH
101 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
102 805-78420 DISCONNECT HANGER 1.000 EACH
103 805-78467 SIGNAL CABLE, 3C 8GA. 15.000 m
104 805-78480 SIGNAL CABLE, 3C 14GA. 70.000 m
105 805-78485 SIGNAL CABLE, 5C 14GA. 15.000 m
106 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
107 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 213.000 m
108 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 840.000 m
109 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 88.000 m
110 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm 41.000 m
111 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 4.000 EACH
112 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 3.000 EACH
113 808-74809 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R) 2.000 EACH
114 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 25.000 EACH
115 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 25.000 EACH
116 808-91603 CURB PAINTING, WHITE 55.000 m

117 808-94455 TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 150 mm 230.000 m
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CALL ORDER : 150 CONTRACT ID : R -27174-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 16.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 17,934.000 m2
9 202-02241 GUARDRAIL, REMOVE 221.000 m
10 202-02273 CENTER CURB, CONCRETE, REMOVE 2,182.000 m2
11 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 992.000 m
12 202-04089 SIGN, SHEET, REMOVE 31.000 EACH
13 202-04998 RAILROAD 4.000 EACH
14 202-51133 RAILING, REMOVE 54.000 m
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-52710 SIDEWALK, CONCRETE, REMOVE 841.000 m2
17 202-74050 SIGN, OVERHEAD, REMOVE 1.000 EACH
18 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
19 202-91385 INLET, REMOVE 39.000 EACH
20 202-93047 MANHOLE, REMOVE 11.000 EACH
21 202-94954 BARRIER WALL, CONCRETE, REMOVE 790.000 m
22 202-96133 PIPE, REMOVE 1,500.000 m
23 203-02000 EXCAVATION, COMMON 3,834.000 m3
24 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 28.000 Mg
25 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
26 205-06937 TEMPORARY SILT FENCE 846.000 m
27 207-08263 SUBGRADE TREATMENT, TYPE IA 20,467.000 m2
28 211-07454 STRUCTURE BACKFILL 2,474.000 m3
29 213-52830 FLOWABLE MORTAR 8.000 m3
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 408.000 Mg
31 302-07455 DENSE GRADED SUBBASE 164.000 m3
32 304-07783 HVMA PATCHING, TYPE D 201.000 Mg
33 304-07789 WIDENING WITH HMA, TYPE D 67.000 Mg
34 306-08036 MILLING, ASPHALT, 50 mm 30,724.000 m2
35 306-08039 MILLING, ASPHALT REMOVAL 1,479.000 m2
36 306-08043 MILLING, TRANSITION 542.000 m2
37 311-06465 PCCP CRACKING AND SEATING 4,348.000 m2
38 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 4,950.000 Mg
39 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 9,955.000 Mg
40 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 9,899.000 Mg
41 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 3,821.000 Mg
42 402-07432 HMA SURFACE, TYPE A 34.000 Mg
43 402-07435 HMA INTERMEDIATE, TYPE A 56.000 Mg
44 402-07453 HMA FOR TEMPORARY PAVEMENT 774.000 Mg
45 406-05520 ASPHALT FOR TACK COAT 46.000 Mg
46 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
47 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH

48 601-05999 CURVED TERMINAL END 2.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -27174-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

49 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
50 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 60.000 m
51 602-06729 BARRIER DELINEATOR 10.000 EACH
52 604-06070 SIDEWALK, CONCRETE 2,287.000 m2
53 604-07896 CURB RAMP, CONCRETE, B 36.000 m2
54 604-07897 CURB RAMP, CONCRETE, C 3.000 m2
55 604-07901 CURB RAMP, CONCRETE, G 81.000 m2
56 604-07902 CURB RAMP, CONCRETE, H 20.000 m2
57 604-07903 CURB RAMP, CONCRETE, K 9.000 m2
58 604-07904 CURB RAMP, CONCRETE, L 11.000 m2
59 605-06090 CURB, INTEGRAL, CONCRETE 6.000 m
60 605-06120 CURB, CONCRETE 2,393.000 m
61 605-06140 CURB AND GUTTER, CONCRETE 1,736.000 m
62 605-06235 CENTER CURB, D, CONCRETE, MODIFIED 12.000 m
63 605-06255 CENTER CURB, D, CONCRETE 1,695.000 m2
64 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 460.000 m2
65 610-07712 PCCP FOR APPROACHES, 150 mm 1,074.000 m2
66 610-07788 HMA FOR APPROACHES, TYPE D 210.000 Mg
67 615-06505 MONUMENT, B 5.000 EACH
68 615-06510 MONUMENT, C 4.000 EACH
69 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
70 616-02320 GEOTEXTILES 1,484.000 m2
71 616-05688 RIPRAP, CLASS 1 300.000 Mg
72 616-06405 RIPRAP, REVETMENT 1,010.000 Mg
73 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
74 621-06560 MULCHED SEEDING, U 500.000 m2
75 621-06567 WATER 200.000 kL
76 621-06570 TOP SOIL 1,940.000 m3
77 621-06574 SODDING 25.000 m2
78 621-06575 SODDING, NURSERY 11,059.000 m2
79 702-03607 CORED HOLE IN CONCRETE 6.000 EACH
80 702-51863 FIELD DRILLED HOLE IN CONCRETE 736.000 EACH
81 703-51030 REINFORCING STEEL 9,042.000 kg
82 703-51032 REINFORCING STEEL, EPOXY COATED 3,043.000 kg
83 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
84 706-51025 CONCRETE, C, RAILING 54.000 m
85 709-51821 SURFACE SEAL LUMP LUMP
86 710-51870 REPOINTING MASONRY IN STRUCTURES 10.000 m2
87 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 238.000 m
88 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,717.000 m
89 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 8.000 m
90 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 61.000 m
91 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 634.000 m
92 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 180.000 m
93 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 287.000 m
94 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 279.000 m
95 715-05756 PIPE EXTENSION, CIRCULAR, 300 mm 2.000 m

96 715-08283 PCCP FOR STRUCTURE INSTALLATION 95.000

3
N
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CALL ORDER : 150 CONTRACT ID : R -27174-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

97 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 10.000 Mg
98 715-46000 PIPE END SECTION, 300 mm 9.000 EACH
99 715-46005 PIPE END SECTION, 375 mm 2.000 EACH
100 715-46020 PIPE END SECTION, 600 mm 1.000 EACH
101 715-91361 PIPE, PVC, 150 mm 3.000 m
102 718-06526 HMA FOR UNDERDRAINS 27.000 Mg
103 718-06529 OUTLET PROTECTOR, 2 1.000 EACH
104 718-52610 AGGREGATE FOR UNDERDRAINS 405.000 m3
105 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,340.000 m2
106 720-44000 CASTING, ADJUST TO GRADE 31.000 EACH
107 720-45030 INLET, E7 1.000 EACH
108 720-45035 INLET, F7 1.000 EACH
109 720-45045 INLET, J10 44 .000 EACH
110 720-45055 INLET, M10 4.000 EACH
111 720-45080 INLET, S14 2.000 EACH
112 720-45410 MANHOLE, C4 17.000 EACH
113 720-45416 MANHOLE, E4 1.000 EACH
114 720-95422 MANHOLE, J4 8.000 EACH
115 720-98174 INLET, B15 1.000 EACH
116 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 5.000 m2
117 722-51842 BRIDGE DECK OVERLAY 695.000 m2
118 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 6.000 m3
119 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 75.000 m2
120 722-60824 SURFACE MILLING 695.000 m2
121 725-08291 PIPE LINER, CURED-IN-PLACE, 600 mm 269.000 m
122 725-08293 PIPE LINER, CURED-IN-PLACE, 900 mm 13.000 m
123 725-08481 PIPE LINER, CURED-IN-PLACE, 300 mm 319.000 m
124 728-98377 MASONRY COATING LUMP LUMP
125 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
126 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 8,767.000 m
127 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 3,086.000 m
128 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 53.000 m
129 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 200 mm 883.000 m
130 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
131 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
132 801-06710 FLASHING ARROW SIGN 1,620.000 DAY
133 801-06775 MAINTAINING TRAFFIC LUMP LUMP
134 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 1.000 EACH
135 801-07118 BARRICADE, 111-A 155.000 m
136 801-07119 BARRICADE, 111-B 18.000 m
137 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 123.000 m
138 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 174 .000 m
139 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 67.000 m
140 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 9.000 m
141 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 9.000 m2
142 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 10.000 m2
143 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 4.000 m2

144 802-99045 SIGN REMOUNTING 11.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -27174-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

145 805-01842 HANDHOLE, SIGNAL 13.000 EACH
146 805-01879 SIGNAL SERVICE 4.000 EACH
147 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
148 805-02072 SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM 2.000 EACH
149 805-02072 SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM 2.000 EACH
150 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
151 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 12.000 EACH
152 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 3,194.000 m
153 805-03978 EMERGENCY VEHICLE LIGHT DETECTOR, SINGLE CHANNEL, ONE 2.000 EACH
154 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 8.000 EACH
155 805-03983 PHASE SELECTORS 4.000 EACH
156 805-03985 DETECTOR CABLE 3C 20GA. 424 .000 m
157 805-04989 POWER SUPPLY 2.000 EACH
158 805-05870 SIGNAL SUPPORT FOUNDATION 4.000 EACH
159 805-05870 SIGNAL SUPPORT FOUNDATION 8.000 EACH
160 805-05871 EMERGENCY VEHICLE LIGHT DETECTOR 6.000 EACH
161 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 807.000 m
162 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 23.000 EACH
163 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 2.000 EACH
164 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 10.000 EACH
165 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
166 805-78420 DISCONNECT HANGER 8.000 EACH
167 805-78465 SIGNAL CABLE, 2C 8GA. 110.000 m
168 805-78480 SIGNAL CABLE, 3C 14GA. 424 .000 m
169 805-78485 SIGNAL CABLE, 5C 14GA. 605.000 m
170 805-78490 SIGNAL CABLE, 7C 14GA. 641.000 m
171 805-78495 SIGNAL CABLE, 9C 14CGA. 317.000 m
172 805-78500 SIGNAL CABLE, 11C 14GA. 367.000 m
173 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,777.000 m
174 805-78785 SIGNAL DETECTOR HOUSING 16.000 EACH
175 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
176 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,276.000 m
177 805-78900 PEDESTAL FOUNDATION, A 4.000 EACH
178 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
179 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 8.000 EACH
180 805-90005 SIGNAL PEDESTAL, 3.0 m 4.000 EACH
181 805-91703 CONDUIT, STEEL, GALVANIZED, 40 mm 200.000 m
182 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 14.000 EACH
183 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 12.000 EACH
184 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 2,580.000 m
185 807-03951 LIGHT POLE, ORNAMENTAL 21.000 EACH
186 807-03951 LIGHT POLE, ORNAMENTAL 21.000 EACH
187 807-04443 CONDUIT 1,090.000 m
188 807-04651 WIRE 308.000 m
189 807-04652 SERVICE POINT 2.000 EACH
190 807-04653 LIGHTING FOUNDATION 42.000 EACH
191 807-06935 INSULATION LINK, WATERPROOFED 8.000 EACH

192 807-86910 CONNECTOR KIT, UNFUSED 42.000 EACH
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SECTION NO. 0001 ROAD RECONSTRUCTION

193 807-86915 CONNECTOR KIT, FUSED 42.000 EACH
194 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 34.000 EACH
195 807-98690 HANDHOLE ADJUSTED TO GRADE 15.000 EACH
196 808-03002 LINE, EPOXY, BROKEN, WHITE, 100 mm 140.000 m
197 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 460.000 m
198 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 420.000 m
199 808-04298 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R) 4.000 EACH
200 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,350.000 m
201 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 4,323.000 m
202 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 26.000 m
203 808-06716 LINE, REMOVE 1,510.000 m
204 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 2.000 EACH
205 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 1.000 EACH
206 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 5,274.000 m
207 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 126.000 m
208 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 192.000 m
209 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 366.000 m
210 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 52.000 EACH
211 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 24.000 EACH

212 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 160 CONTRACT ID - R -27277-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 27.000 MOS
3 108-01614 PARTNERING OVERHEAD LUMP LUMP
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02241 GUARDRAIL, REMOVE 341.000 m

10 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
13 202-93995 SIGNAL POLE FOUNDATION, REMOVE 2.000 EACH
14 202-93999 SIGNAL POLE, REMOVE 2.000 EACH
15 202-95579 SERVICE POINT, REMOVE 1.000 EACH
16 203-02000 EXCAVATION, COMMON 388,021.000 m3
17 203-02010 EXCAVATION, ROCK 25,073.000 m3
18 203-02070 BORROW 8,773.000 m3
19 203-51223 EXCAVATION, WATERWAY 1,255.000 m3
20 205-03371 SEDIMENT REMOVE 1,000.000 m3
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 87.000 Mg
22 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
23 205-06934 TEMPORARY MULCHING 21.000 Mg
24 205-06936 TEMPORARY SEDIMENT TRAP 262.000 Mg
25 205-06937 TEMPORARY SILT FENCE 10,979.000 m

26 205-06938 TEMPORARY SLOPE DRAIN 815.000 m

27 206-51220 EXCAVATION, WET 171.000 m3
28 206-93520 TEMPORARY SHEET PILING 1,496.000 m2
29 207-08263 SUBGRADE TREATMENT, TYPE IA 118,470.000 m2
30 207-08265 SUBGRADE TREATMENT, TYPE I1A 11,970.000 m2
31 211-02050 B BORROW 500.000 m3
32 211-06467 AGGREGATE FOR END BENT BACKFILL 83.000 m3
33 211-07454 STRUCTURE BACKFILL 2,763.000 m3
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 134,755.000 Mg
35 302-07455 DENSE GRADED SUBBASE 43.000 m3
36 303-07449 COMPACTED AGGREGATE, NO. 73 402.000 Mg
37 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 2,805.000 Mg
38 304-07490 HMA PATCHING, TYPE B 185.000 Mg
39 306-08034 MILLING, ASPHALT, 38 mm 1,577.000 m2
40 401-06264 PROFILOGRAPH, HMA LUMP LUMP
41 401-07325 QC/QA-HMA, 1, 70, SURFACE, 9.5 mm 3,443.000 Mg
42 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 7,944 .000 Mg
43 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 14,806.000 Mg
44 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 29,298.000 Mg
45 401-07411 QC/QA-HMA, 1, 70, BASE, 25.0 mm 10,549.000 Mg
46 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 10,755.000 Mg
47 402-07432 HMA SURFACE, TYPE A 949.000 Mg
48 402-07435 HMA INTERMEDIATE, TYPE A 2,801.000 Mg
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49 402-07453 HMA FOR TEMPORARY PAVEMENT 100.000 Mg
50 404-05510 SEAL COAT, 1 1,280.000 m2
51 406-05520 ASPHALT FOR TACK COAT 86.000 Mg
52 601-01522 GUARDRAIL TRANSITION TYPE TGB 12.000 EACH
53 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 3.000 EACH
54 601-07661 GUARDRAIL END TREATMENT, OS, TEMPORARY BRIDGE APPROACH 4.000 EACH
55 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
56 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 519.000 m
57 602-06729 BARRIER DELINEATOR 24.000 EACH
58 603-06040 FENCE, FARM FIELD, 1190 mm 4,014.000 m
59 604-07896 CURB RAMP, CONCRETE, B 9.000 m2
60 604-07899 CURB RAMP, CONCRETE, E 84.000 m2
61 604-07901 CURB RAMP, CONCRETE, G 208.000 m2
62 604-07902 CURB RAMP, CONCRETE, H 12.000 m2
63 604-91531 SIDEWALK, CONCRETE, 100 mm 1,434.000 m2
64 605-06150 CURB AND GUTTER, C, CONCRETE 1,604.000 m
65 606-07484 MILLED HMA SHOULDER CORRUGATIONS 20,578.000 m
66 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 296.000 m2
67 610-07486 HMA FOR APPROACHES, TYPE A 2,372.000 Mg
68 610-07487 HMA FOR APPROACHES, TYPE B 889.000 Mg
69 610-08446 PCCP FOR APPROACHES, 150 mm 2,119.000 m2
70 611-06497 MAILBOX ASSEMBLY, SINGLE 42.000 EACH
71 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
72 615-06490 RIGHT OF WAY MARKER 294.000 EACH
73 615-06505 MONUMENT, B 77.000 EACH
74 615-06510 MONUMENT, C 15.000 EACH
75 616-02305 GABIONS 333.000 m3
76 616-02320 GEOTEXTILES 31,379.000 m2
77 616-05688 RIPRAP, CLASS 1 2,920.000 Mg
78 616-05689 RIPRAP, CLASS 2 645.000 Mg
79 616-06405 RIPRAP, REVETMENT 200.000 Mg
80 616-06451 RIPRAP, UNIFORM 16,311.000 Mg
81 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
82 621-02770 EROSION CONTROL BLANKET 500.000 m2
83 621-06545 FERTILIZER 14.000 Mg
84 621-06553 SEED MIXTURE, R 2,939.000 kg
85 621-06557 SEED MIXTURE, T 1,276.000 kg
86 621-06565 MULCHING MATERIAL 70.000 Mg
87 621-06567 WATER 595.000 kL
88 621-06574 SODDING 3,342.000 m2
89 621-06575 SODDING, NURSERY 15,000.000 m2
90 621-08224 DETENTION POND 1.000 m2
91 622-52436 SIGN, DO NOT MOW OR SPRAY 27.000 EACH
92 622-91786 SEEDLING 1,550.000 EACH
93 701-51195 PILE, STEEL H, HP 310 X 79 178.000 m
94 701-91792 PILE TIP, STEEL H 42.000 EACH
95 702-51005 CONCRETE, A, SUBSTRUCTURE 226.000 m3

96 702-51100 DRAIN PIPE, CAST IRON, 150 mm 24.000 kg
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97 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 146.000 kg
98 702-94656 CONCRETE, B 30.000 m3
99 703-51030 REINFORCING STEEL 13,878.000 kg
100 703-51032 REINFORCING STEEL, EPOXY COATED 73,128.000 kg
101 704-51002 CONCRETE, C, SUPERSTRUCTURE 415.000 m3
102 706-05106 CONCRETE 4.000 EACH
103 706-05106 CONCRETE 1.000 EACH
104 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
105 706-51020 CONCRETE, C, RAILING 44 .000 m3
106 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 1143 mm X 406 mm 265.000 m
107 707-05988 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1676 mm X 1220 mm 222.000 m
108 709-51821 SURFACE SEAL LUMP LUMP
109 709-51821 SURFACE SEAL LUMP LUMP
110 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP
111 713-99365 GUARDRAIL, W BEAM, 1.905 m SPACING, TEMPORARY BRIDGE 194.000 m
112 714-01634 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2100 mm x 1200 mm 19.000 m
113 714-06056 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3300 mm X 1200 mm 49.000 m
114 714-26724 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 1200 mm 34.000 m
115 714-93638 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 1200 mm 38.000 m
116 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 33.000 m
117 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 24.000 m
118 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 16,196.000 m
119 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 1,257.000 m
120 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 89.000 m
121 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 180.000 m
122 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 77.000 m
123 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 448.000 m
124 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 133.000 m
125 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 53.000 m
126 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 39.000 m
127 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 20.000 m
128 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 735.000 m
129 715-05228 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.15 m2 106.000 m
130 715-05232 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.27 m2 15.000 m
131 715-05235 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.42 m2 24.000 m
132 715-05242 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.83 m2 77.000 m
133 715-05376 PIPE, TYPE 3, DEFORMED, MIN. AREA 1.08 m2 33.000 m
134 715-05407 PIPE, END BENT DRAIN, 150 mm 99.000 m
135 715-06501 CONCRETE ANCHOR, MIN. AREA 0.83 m2 2.000 EACH
136 715-07090 CONCRETE ANCHOR, MIN. AREA 1.08 m2 4.000 EACH
137 715-26818 GRATED BOX END SECTION, I, 3:1, 1225 mm x 825 mm 2.000 EACH
138 715-46005 PIPE END SECTION, 375 mm 118.000 EACH
139 715-46010 PIPE END SECTION, 450 mm 8.000 EACH
140 715-46020 PIPE END SECTION, 600 mm 8.000 EACH
141 715-46030 PIPE END SECTION, 750 mm 4.000 EACH
142 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
143 715-46050 PIPE END SECTION, MIN. AREA .15 m2 10.000 EACH
144 715-97607 PIPE END SECTION, MIN. AREA .42 m2 2.000 EACH
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145 718-06528 OUTLET PROTECTOR, 1 93.000 EACH
146 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
147 718-06531 OUTLET PROTECTOR, 3 21.000 EACH
148 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 2,000.000 m
149 718-52610 AGGREGATE FOR UNDERDRAINS 3,634.000 m3
150 718-99153 GEOTEXTILES FOR UNDERDRAIN 30,876.000 m2
151 720-44296 CAP INLET 1.000 EACH
152 720-45035 INLET, F7 1.000 EACH
153 720-45045 INLET, J10 11.000 EACH
154 720-45055 INLET, M10 12.000 EACH
155 720-45410 MANHOLE, C4 16.000 EACH
156 720-45415 MANHOLE, D4 3.000 EACH
157 720-91051 INLET, A 1.000 EACH
158 720-91973 MANHOLE, H4 2.000 EACH
159 720-98174 INLET, B15 5.000 EACH
160 720-98555 INLET, C15 5.000 EACH
161 723-06660 WINGWALL 56.000 m2
162 723-07659 STRUCTURE, PRECAST THREE-SIDED, 4870 mm X 3050 mm 46.000 m
163 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 18.000 EACH
164 801-04308 ROAD CLOSURE SIGN ASSEMBLY 33.000 EACH
165 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 1,592.000 m
166 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
167 801-06640 CONSTRUCTION SIGN, A 182.000 EACH
168 801-06645 CONSTRUCTION SIGN, B 62.000 EACH
169 801-06775 MAINTAINING TRAFFIC LUMP LUMP
170 801-07118 BARRICADE, I111-A 296.000 m
171 801-07119 BARRICADE, 111-B 168.000 m
172 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 50.000 EACH
173 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 21.000 m2
174 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 25.000 m2
175 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 3.000 m2
176 802-76055 SIGN POST, A 447.000 m
177 802-76065 SIGN POST, B 16.000 m
178 802-91122 SIGN, GROUND MOUNTED, RESET 14.000 EACH
179 804-06770 DELINEATOR POST 113.000 EACH
180 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 2.000 EACH
181 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
182 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 8.000 EACH
183 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
184 805-78420 DISCONNECT HANGER 1.000 EACH
185 805-78445 SIGNAL SERVICE 1.000 EACH
186 805-78480 SIGNAL CABLE, 3C 14GA. 150.000 m
187 805-78485 SIGNAL CABLE, 5C 14CGA. 30.000 m
188 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 2.000 EACH
189 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 152.000 m
190 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 23,958.000 m
191 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 197.000 m
192 808-75063 LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 100 mm 9.000 m
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193 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 159.000 m
194 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 11,680.000 m
195 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 164.000 m
196 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 274.000 m
197 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 152.000 m
198 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 19.000 EACH
199 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 16.000 EACH
200 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 88.000 EACH

201 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 825.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS
3 106-03285 FAILED MATERIAL 1.000 DOL
4 106-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02241 GUARDRAIL, REMOVE 24.000 m

8 202-02278 CURB, CONCRETE, REMOVE 342.000 m

9 202-52710 SIDEWALK, CONCRETE, REMOVE 652.000 m2
10 202-91385 INLET, REMOVE 10.000 EACH
11 203-02000 EXCAVATION, COMMON 2,172.000 m3
12 203-02070 BORROW 1,300.000 m3
13 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
14 205-06937 TEMPORARY SILT FENCE 138.000 m

15 207-08268 SUBGRADE TREATMENT, TYPE 1V 3,090.000 m2
16 211-07454 STRUCTURE BACKFILL 260.000 m3
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 70.000 Mg
18 402-07122 HMA 31.000 Mg
19 402-07432 HMA SURFACE, TYPE A 187.000 Mg
20 402-07435 HMA INTERMEDIATE, TYPE A 312.000 Mg
21 402-07440 HVA BASE, TYPE A 1,255.000 Mg
22 406-05521 ASPHALT FOR TACK COAT 6,943.000 m2
23 603-92859 FENCE GATE, CHAIN LINK, 1220 mm X 3.7 m 2.000 EACH
24 604-03643 BRICK PAVERS 1.000 m2
25 604-03654 BRICK PAVERS, RESET 509.000 m2
26 604-07092 BED COURSE MATERIAL 9.000 Mg
27 604-07483 HMA FOR SIDEWALK 6.000 Mg
28 604-07899 CURB RAMP, CONCRETE, E 4.000 m2
29 604-07900 CURB RAMP, CONCRETE, F 11.000 m2
30 604-07901 CURB RAMP, CONCRETE, G 22.000 m2
31 604-07902 CURB RAMP, CONCRETE, H 39.000 m2
32 604-91531 SIDEWALK, CONCRETE, 100 mm 599.000 m2
33 605-03652 CURB, LIMESTONE 112.000 m

34 605-06120 CURB, CONCRETE 46.000 m
35 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 405.000 m
36 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 61.000 m2
37 611-07052 PREFORMED JOINT MATERIAL 346.000 m

38 621-06567 WATER 1.000 kL
39 621-06575 SODDING, NURSERY 649.000 m2
40 706-01268 HANDRAIL, ALUMINUM 72.000 m
41 714-04802 CONCRETE MODULAR BLOCK WALL 93.000 m2
42 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 152.000 m
43 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
44 720-45055 INLET, M10 3.000 EACH
45 720-45260 PIPE CATCH BASIN, 300 mm 2.000 EACH
46 720-45400 MANHOLE, A4 1.000 EACH
47 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 3.000 m
48 720-94208 MANHOLE, C10 1.000 EACH
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49 720-98174 INLET, B15 3.000 EACH
50 720-98555 INLET, C15 3.000 EACH
51 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
52 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10.000 EACH
53 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
54 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, 111-A 29.000 m
57 801-07119 BARRICADE, 111-B 14.000 m
58 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 24.000 m
59 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 3.000 m2
60 802-91122 SIGN, GROUND MOUNTED, RESET 6.000 EACH
61 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 462.000 m
62 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 600 mm 18.000 m

63 808-75140 PAVEMENT MESSAGE MARKINGS, PAINT, WORD RXR 2.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-01261 TESTING FOR ASBESTOS 1.000 EACH
10 202-02240 PAVEMENT REMOVAL 74,753.000 m2
11 202-02241 GUARDRAIL, REMOVE 470.000 m
12 202-02272 PAVED SIDE DITCH, REMOVE 824.000 m
13 202-02273 CENTER CURB, CONCRETE, REMOVE 462.000 m2
14 202-02279 CURB AND GUTTER, REMOVE 518.000 m
15 202-02859 GRATED BOX END SECTION, REMOVE 2.000 EACH
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
18 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
19 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
20 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
21 202-51822 BRIDGE DECK OVERLAY, REMOVE 706.000 m2
22 202-52710 SIDEWALK, CONCRETE, REMOVE 288.000 m2
23 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 280.000 EACH
24 202-91385 INLET, REMOVE 25.000 EACH
25 202-93047 MANHOLE, REMOVE 1.000 EACH
26 202-96133 PIPE, REMOVE 962.000 m
27 202-98488 PIPE END SECTION, REMOVE 20.000 EACH
28 202-99187 FENCE, FARM FIELD, REMOVE 47.000 m
29 203-02000 EXCAVATION, COMMON 78,010.000 m3
30 203-02070 BORROW 76,750.000 m3
31 205-03371 SEDIMENT REMOVE 2,000.000 m3
32 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 215.000 Mg
33 205-06933 TEMPORARY DITCH INLET PROTECTION 23.000 EACH
34 205-06936 TEMPORARY SEDIMENT TRAP 910.000 Mg
35 205-06937 TEMPORARY SILT FENCE 3,200.000 m
36 206-93520 TEMPORARY SHEET PILING 941.000 m2
37 207-08267 SUBGRADE TREATMENT, TYPE I11A 2,885.000 m2
38 207-08268 SUBGRADE TREATMENT, TYPE 1V 164,088.000 m2
39 210-05813 PAINT LUMP LUMP
40 211-07454 STRUCTURE BACKFILL 8,844.000 m3
41 213-08058 FLOWABLE BACKFILL 26.000 m3
42 213-52830 FLOWABLE MORTAR 650.000 m3
43 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,359.000 Mg
44 302-06464 SUBBASE FOR PCCP 33,277.000 m3
45 305-07470 PCC BASE PATCHING, 350 mm 468.000 m2
46 306-08034 MILLING, ASPHALT, 38 mm 3,470.000 m2
47 401-06264 PROFILOGRAPH, HMA LUMP LUMP

48 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 732.000 Mg



SCHEDULE OF PAY ITEMS PAGE 17

CALL ORDER : 180 CONTRACT ID :- R -27782-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION, BRIDGE REPLACEMENT, SIGNALS, SIGNS

49 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,461.000 Mg
50 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 289.000 Mg
51 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 100.000 Mg
52 402-07433 HVMA SURFACE, TYPE B 548.000 Mg
53 402-07438 HVMA INTERMEDIATE, TYPE B 1,644.000 Mg
54 402-07453 HMA FOR TEMPORARY PAVEMENT 1,215.000 Mg
55 404-05510 SEAL COAT, 1 121.000 m2
56 406-05520 ASPHALT FOR TACK COAT 9.000 Mg
57 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
58 501-06323 QC/QA-PCCP, 300 mm 125,404.000 m2
59 502-06627 PCCP, 150 mm 257.000 m2
60 503-05240 D-1 CONTRACTION JOINT 23,137.000 m
61 503-05310 TERMINAL JOINT 50.000 m
62 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
63 601-02205 TEMPORARY GUARD RAIL TRANSITION, TGB 1.000 EACH
64 601-02206 TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING 20.000 m
65 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
66 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
67 601-95300 CONNECTOR, A S 1.000 EACH
68 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 2.000 EACH
69 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 91.000 m
70 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 m SPACING 137.000 m
71 601-99132 GUARDRAIL TRANSITION, VH, 1.905 m SPACING 1.000 EACH
72 602-06729 BARRIER DELINEATOR 28.000 EACH
73 603-06040 FENCE, FARM FIELD, 1190 mm 47.000 m
74 603-06060 FENCE, FARM FIELD, RESET 40.000 m
75 604-07901 CURB RAMP, CONCRETE, G 4.000 m2
76 604-07902 CURB RAMP, CONCRETE, H 4.000 m2
77 604-07903 CURB RAMP, CONCRETE, K 8.000 m2
78 604-91531 SIDEWALK, CONCRETE, 100 mm 128.000 m2
79 605-06090 CURB, INTEGRAL, CONCRETE 240.000 m
80 605-06095 CURB, INTEGRAL, B, CONCRETE 17,871.000 m
81 605-06120 CURB, CONCRETE 173.000 m
82 605-06140 CURB AND GUTTER, CONCRETE 537.000 m
83 605-06255 CENTER CURB, D, CONCRETE 679.000 m2
84 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 484 .000 m2
85 610-07486 HMA FOR APPROACHES, TYPE A 98.000 Mg
86 610-07487 HMA FOR APPROACHES, TYPE B 92.000 Mg
87 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 1,559.000 m2
88 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
89 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
90 615-06490 RIGHT OF WAY MARKER 47.000 EACH
91 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
92 616-02320 GEOTEXTILES 7,429.000 m2
93 616-05689 RIPRAP, CLASS 2 1,696.000 Mg
94 616-06405 RIPRAP, REVETMENT 1,120.000 Mg
95 616-06451 RIPRAP, UNIFORM 1,982.000 Mg

96 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
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97 621-06545 FERTILIZER 4.000 Mg
98 621-06557 SEED MIXTURE, T 1,500.000 kg
99 621-06560 MULCHED SEEDING, U 166,250.000 m2
100 621-06565 MULCHING MATERIAL 75.000 Mg
101 621-06567 WATER 289.000 kL
102 621-06574 SODDING 6,801.000 m2
103 621-06575 SODDING, NURSERY 9,198.000 m2
104 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,208.000 EACH
105 702-90915 CONCRETE, A 31.000 m3
106 703-06029 REINFORCING BARS, EPOXY COATED 16,332.000 kg
107 704-51002 CONCRETE, C, SUPERSTRUCTURE 14.000 m3
108 706-03872 RAILING, ALUMINUM 39.000 m
109 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
110 706-51025 CONCRETE, C, RAILING 119.000 m
111 709-07110 SEAL COAT, GRAFFITI RESISTANT 706.000 m2
112 709-51821 SURFACE SEAL LUMP LUMP
113 711-08478 GRID FLOOR, STEEL, 100 mm, OPEN 55.000 m2
114 711-51035 STRUCTURAL STEEL 4,140.000 kg
115 714-04802 CONCRETE MODULAR BLOCK WALL 138.000 m2
116 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 1200 mm 66.000 m
117 714-44240 CONCRETE, A, STRUCTURES 3.000 m3
118 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 3.000 m
119 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 33,443.000 m
120 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 1,715.000 m
121 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 220.000 m
122 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,365.000 m
123 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 185.000 m
124 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 116.000 m
125 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 69.000 m
126 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 284.000 m
127 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 31.000 m
128 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 40.000 m
129 715-05173 PIPE, TYPE 3, CIRCULAR, 600 mm 21.000 m
130 715-05235 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.42 m2 1.000 m
131 715-05244 PIPE, TYPE 1, DEFORMED, MIN. AREA 1.08 m2 31.000 m
132 715-05248 PIPE, TYPE 1, DEFORMED, MIN. AREA 1.55 m2 10.000 m
133 715-05422 PIPE, SLOTTED DRAIN, 300 mm 326.000 m
134 715-08283 PCCP FOR STRUCTURE INSTALLATION 25.000 m2
135 715-46000 PIPE END SECTION, 300 mm 67.000 EACH
136 715-46005 PIPE END SECTION, 375 mm 4.000 EACH
137 715-46010 PIPE END SECTION, 450 mm 18.000 EACH
138 715-46020 PIPE END SECTION, 600 mm 2.000 EACH
139 715-46030 PIPE END SECTION, 750 mm 1.000 EACH
140 715-46040 PIPE END SECTION, 900 mm 4.000 EACH
141 715-97607 PIPE END SECTION, MIN. AREA .42 m2 2.000 EACH
142 718-06528 OUTLET PROTECTOR, 1 57.000 EACH
143 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 m

144 718-52610 AGGREGATE FOR UNDERDRAINS 7,609.000 m3
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145 718-99153 GEOTEXTILES FOR UNDERDRAIN 170,295.000 m2
146 720-02366 CATCH BASIN, B5 52.000 EACH
147 720-07301 INLET TYPE HA 1.000 EACH
148 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
149 720-45030 INLET, E7 2.000 EACH
150 720-45235 CATCH BASIN, E7 1.000 EACH
151 720-45270 PIPE CATCH BASIN, 450 mm 2.000 EACH
152 720-45410 MANHOLE, C4 10.000 EACH
153 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 3.000 m
154 720-90129 MANHOLE, J2 1.000 EACH
155 720-93486 INLET, B5, MODIFIED 19.000 EACH
156 720-94520 CATCH BASIN, C5, MODIFIED 18.000 EACH
157 720-95422 MANHOLE, J4 4.000 EACH
158 720-98174 INLET, B15 4.000 EACH
159 720-98555 INLET, C15 2.000 EACH
160 720-99416 CATCH BASIN, B15 5.000 EACH
161 720-99417 CATCH BASIN, C15 7.000 EACH
162 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 30.000 m2
163 722-51842 BRIDGE DECK OVERLAY 706.000 m2
164 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 6.000 m3
165 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 71.000 m2
166 722-60824 SURFACE MILLING 651.000 m2
167 723-06660 WINGWALL 609.000 m2
168 723-07756 STRUCTURE, PRECAST THREE-SIDED, 4260 mm X 3150 mm 46.000 m
169 723-08060 STRUCTURE, PRECAST THREE-SIDED, 7310 mm X 2440 mm 20.000 m
170 723-08118 STRUCTURE, PRECAST THREE-SIDED, 7310 mm X 3350 mm 62.000 m
171 723-08119 STRUCTURE, PRECAST THREE-SIDED, 7310 mm X 2740 mm 73.000 m
172 723-08327 STRUCTURE, PRECAST THREE-SIDED, 6100 mm X 2740 mm 31.000 m
173 729-51875 CONCRETE, A, PATCHING 10.000 m2
174 731-08252 LEVELING PAD 111.000 m
175 731-93946 WALL ERECTION 138.000 m2
176 732-07653 COARSE AGGREGATE, NO. 8 91.000 Mg
177 801-04308 ROAD CLOSURE SIGN ASSEMBLY 19.000 EACH
178 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 48,444 .000 m
179 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 156.000 EACH
180 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 461.000 m
181 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
182 801-06640 CONSTRUCTION SIGN, A 136.000 EACH
183 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
184 801-06710 FLASHING ARROW SIGN 495.000 DAY
185 801-06775 MAINTAINING TRAFFIC LUMP LUMP
186 801-07119 BARRICADE, 111-B 166.000 m
187 801-08400 TEMPORARY TRAFFIC BARRIER,, TYPE 1 259.000 m
188 801-94295 SIGNAL HEAD, RELOCATE 22.000 EACH
189 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 310.000 m
190 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 166.000 m
191 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 10.000 m2

192 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 97.000 m2
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193 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 9.000 m2
194 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 16.000 EACH
195 805-01842 HANDHOLE, SIGNAL 33.000 EACH
196 805-01879 SIGNAL SERVICE 4.000 EACH
197 805-01885 MAST ARM, 9.1 m 2.000 EACH
198 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
199 805-02445 CONTROLLER CABINET, P1 1.000 EACH
200 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,815.000 m
201 805-08466 RADIO ANTENNA, 9db, YAGI 6.000 EACH
202 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
203 805-08494 RADIO SPREAD SPECTRUM 6.000 EACH
204 805-08495 RADIO ANTENNA EXTENSION 1.000 EACH
205 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
206 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 23.000 EACH
207 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 13.000 EACH
208 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 8.000 EACH
209 805-78415 SPAN, CATENARY, AND TETHER 13.000 EACH
210 805-78420 DISCONNECT HANGER 15.000 EACH
211 805-78467 SIGNAL CABLE, 3C 8GA. 58.000 m
212 805-78485 SIGNAL CABLE, 5C 14GA. 1,922.000 m
213 805-78490 SIGNAL CABLE, 7C 14GA. 1,842.000 m
214 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,651.000 m
215 805-78746 PREFORMED LOOP DETECTORS 1,476.000 m
216 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
217 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 16.000 EACH
218 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 44 .000 EACH
219 807-03972 CONDUIT, PVC, 25 mm, SCHEDULE 40, FOR ELECTRIC 148.000 m
220 807-04967 CABLE 1,212.000 m
221 808-01508 LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 100 mm, 142.000 m
222 808-01509 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 100 mm, 600 mm LINE, 157.000 m
223 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 907.000 m
224 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 92.000 m
225 808-04896 LINE, EPOXY, BROKEN, YELLOW, 100 mm 204.000 m
226 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,648.000 m
227 808-06716 LINE, REMOVE 500.000 m
228 808-74812 TRANSVERSE MARKINGS, PREFORMED PLASTIC, SOLID, YELLOW, 63.000 m
229 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 10,752.000 m
230 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 639.000 m
231 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 100 mm 2,202.000 m
232 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 600 mm 348.000 m
233 808-75071 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION 70.000 EACH
234 808-75073 PAVEMENT MESSAGE MARKINGS PREFORMED PLASTIC, WORD ONLY 15.000 EACH
235 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 269.000 m
236 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 392.000 m
237 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 16.000 m
238 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 46.000 m
239 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 14.000 EACH

240 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
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241 808-75994 PRISMATIC REFLECTOR 24.000 EACH
242 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 500.000 EACH
243 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 660.000 EACH
244 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 1,533.000 m

245 808-97027 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 200 mm 383.000 m
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CALL ORDER : 190 CONTRACT ID : R -27880-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ENHANCEMENT, TRAIN DEPOT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS

3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 210-05665 ROOFING LUMP LUMP
5 711-03973 BUILDING ARCHITECTURAL LUMP LUMP
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 15,870.000 m2
9 202-02241 GUARDRAIL, REMOVE 64.000 m
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-93994 SIGNAL MAST ARM AND POLE, REMOVE 4.000 EACH
12 203-02000 EXCAVATION, COMMON 18,704.000 m3
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 33.000 Mg
14 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
15 205-06936 TEMPORARY SEDIMENT TRAP 27.000 Mg
16 205-06937 TEMPORARY SILT FENCE 1,076.000 m
17 207-08268 SUBGRADE TREATMENT, TYPE 1V 64,650.000 m2
18 211-07454 STRUCTURE BACKFILL 6,477.000 m3
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,315.000 Mg
20 303-07449 COMPACTED AGGREGATE, NO. 73 35.000 Mg
21 306-08043 MILLING, TRANSITION 1,958.000 m2
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 MM 4,427.000 Mg
24 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 7,230.000 Mg
25 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 20,533.000 Mg
26 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 9,502.000 Mg
27 402-07453 HMA FOR TEMPORARY PAVEMENT 177.000 Mg
28 604-05528 SIDEWALK, HMA 1,192.000 Mg
29 604-07894 CURB RAMP, CONCRETE, A 6.000 m2
30 604-07897 CURB RAMP, CONCRETE, C 24.000 m2
31 604-07898 CURB RAMP, CONCRETE, D 54.000 m2
32 604-07900 CURB RAMP, CONCRETE, F 33.000 m2
33 604-07901 CURB RAMP, CONCRETE, G 10.000 m2
34 604-07902 CURB RAMP, CONCRETE, H 16.000 m2
35 604-91531 SIDEWALK, CONCRETE, 100 mm 536.000 m2
36 605-06120 CURB, CONCRETE 3,852.000 m
37 605-06140 CURB AND GUTTER, CONCRETE 4,592.000 m
38 605-06215 CENTER CURB, D, CONCRETE 225.000 m
39 605-93464 CENTER CURB, CONCRETE, MODIFIED 882.000 m2
40 605-97937 CURB AND GUTTER, CONCRETE, ROLL 402.000 m
41 610-07486 HMA FOR APPROACHES, TYPE A 321.000 Mg
42 610-07712 PCCP FOR APPROACHES, 150 mm 2,404.000 m2
43 611-06497 MAILBOX ASSEMBLY, SINGLE 7.000 EACH
44 611-06498 MAILBOX ASSEMBLY, DOUBLE 4.000 EACH
45 615-06505 MONUMENT, B 6.000 EACH
46 615-06510 MONUMENT, C 5.000 EACH
47 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
48 616-02320 GEOTEXTILES 523.000 m2



SCHEDULE OF PAY ITEMS PAGE 24

CALL ORDER : 200 CONTRACT ID : R -27940-A
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

49 616-05688 RIPRAP, CLASS 1 420.000 Mg
50 616-06405 RIPRAP, REVETMENT 290.000 Mg
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
52 621-06545 FERTILIZER 1.000 Mg
53 621-06554 SEED MIXTURE, U 183.000 kg
54 621-06565 MULCHING MATERIAL 5.000 Mg
55 621-06575 SODDING, NURSERY 13,187.000 m2
56 703-51030 REINFORCING STEEL 1,786.000 kg
57 706-92237 HANDRAIL, STEEL 13.000 m
58 706-92237 HANDRAIL, STEEL 178.000 m
59 714-44240 CONCRETE, A, STRUCTURES 23.000 m3
60 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 5,238.000 m
61 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 3.000 m
62 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 23.000 m
63 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 950.000 m
64 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,077.000 m
65 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 538.000 m
66 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 273.000 m
67 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 152.000 m
68 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 316.000 m
69 715-05238 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.60 m2 29.000 m
70 715-05413 PIPE, SANITARY SEWER, 450 mm 37.000 m
71 715-46000 PIPE END SECTION, 300 mm 2.000 EACH
72 715-46005 PIPE END SECTION, 375 mm 3.000 EACH
73 715-46010 PIPE END SECTION, 450 mm 2.000 EACH
74 715-46020 PIPE END SECTION, 600 mm 2.000 EACH
75 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
76 718-52610 AGGREGATE FOR UNDERDRAINS 1,184.000 m3
77 718-99153 GEOTEXTILES FOR UNDERDRAIN 15,713.000 m2
78 720-03757 MANHOLE, C15 2.000 EACH
79 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
80 720-45030 INLET, E7 8.000 EACH
81 720-45035 INLET, F7 2.000 EACH
82 720-45040 INLET, G7 1.000 EACH
83 720-45265 PIPE CATCH BASIN, 375 mm 1.000 EACH
84 720-45410 MANHOLE, C4 35.000 EACH
85 720-45410 MANHOLE, C4 1.000 EACH
86 720-45431 MANHOLE, J 3.000 EACH
87 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 6.000 m
88 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 3.000 m
89 720-94612 MANHOLE, K4 9.000 EACH
90 720-95422 MANHOLE, J4 6.000 EACH
91 720-98174 INLET, B15 47.000 EACH
92 720-98555 INLET, C15 57.000 EACH
93 723-06660 WINGWALL 44 .000 m2
94 723-08392 STRUCTURE, PRECAST THREE-SIDED, 3660 mm X 70.000 m
95 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 233.000 m2

96 732-08421 MODULAR BLOCK WALL ERECTION 233.000 m2
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97 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
98 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 8,300.000 m
99 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 4,500.000 m
100 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 13.000 m
101 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
102 801-06710 FLASHING ARROW SIGN 500.000 DAY
103 801-06775 MAINTAINING TRAFFIC LUMP LUMP
104 801-07119 BARRICADE, 111-B 108.000 m
105 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 323.000 m
106 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 38.000 m2
107 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 29.000 m2
108 802-96915 SIGN, RELOCATE LUMP LUMP
109 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
110 805-01842 HANDHOLE, SIGNAL 4.000 EACH
111 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
112 805-02077 SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM 1.000 EACH
113 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
114 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 8.000 EACH
115 805-02658 CABLE, COAXIAL 238.000 m
116 805-03537 SIGNAL CANTILEVER STRUCTURE, 13.7 m ARM 3.000 EACH
117 805-03979 EMERGENCY VEHICLE LIGHT DETECTOR, TWO CHANNEL, TWO 2.000 EACH
118 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 2.000 EACH
119 805-04808 PEDESTRIAN SIGNAL 4.000 EACH
120 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 145.000 m
121 805-06886 VIDEO VEHICLE DETECTOR SYSTEM WITH 4 CAMERAS 1.000 EACH
122 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
123 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 6.000 EACH
124 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
125 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
126 805-78445 SIGNAL SERVICE 1.000 EACH
127 805-78467 SIGNAL CABLE, 3C 8GA. 8.000 m
128 805-78480 SIGNAL CABLE, 3C 14GA. 434.000 m
129 805-78485 SIGNAL CABLE, 5C 14GA. 292.000 m
130 805-78490 SIGNAL CABLE, 7C 14GA. 216.000 m
131 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
132 805-95568 CONDUIT, PVC, 100 mm 332.000 m
133 808-02066 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID WHITE CROSSHATCH 176.000 m
134 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 600 mm 391.000 m
135 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,045.000 m
136 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 259.000 m
137 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 232.000 m
138 808-06711 LINE, PAINT, BROKEN, WHITE, 100 mm 4,000.000 m
139 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 101.000 m
140 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 4,000.000 m
141 808-06716 LINE, REMOVE 220.000 m
142 808-07845 TRANSVERSE MARKINGS 26.000 EACH
143 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 3,355.000 m
144 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 40.000 m
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145 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 13.000 EACH
146 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 5.000 EACH
147 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 1,666.000 m
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1 105-06657 PHONE, CELLULAR 60.000 MOS
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 105-07039 FIELD OFFICE, B 12.000 MOS
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-03783 SIGN, PANEL, REMOVE 1.000 EACH
9 202-04089 SIGN, SHEET, REMOVE 10.000 EACH
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-96531 FENCE, RIGHT-OF-WAY, REMOVE 2,500.000 m

12 203-02000 EXCAVATION, COMMON 200.000 m3
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 83.000 Mg
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 33.000 m

15 205-06933 TEMPORARY DITCH INLET PROTECTION 41.000 EACH
16 205-06937 TEMPORARY SILT FENCE 1,343.000 m

17 210-05897 PHONE 5.000 EACH
18 211-07454 STRUCTURE BACKFILL 15.000 m3
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 160.000 Mg
20 303-05738 AGGREGATE, 5 405.000 Mg
21 402-07432 HMA SURFACE, TYPE A 80.000 Mg
22 601-06035 GUARDRAIL, RESET 1,520.000 m

23 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 500.000 m

24 603-06045 FENCE, CHAIN LINK, 1220 mm 37.000 m

25 603-95625 FENCE GATE, CHAIN LINK, 1220 mm X 3 m 1.000 EACH
26 605-06120 CURB, CONCRETE 444 .000 m

27 605-94811 CURB TURNOUT 7.000 EACH
28 607-01910 TURNOUT, CONCRETE 1.000 EACH
29 607-06335 PAVED SIDE DITCH, A 1,319.000 m

30 615-06490 RIGHT OF WAY MARKER 55.000 EACH
31 616-02320 GEOTEXTILES 273.000 m2
32 616-06405 RIPRAP, REVETMENT 85.000 Mg
33 620-08426 SOUND BARRIER DESIGN AND LAYOUT LUMP LUMP
34 620-08427 SOUND BARRIER ERECTION 63.000 m2
35 620-08427 SOUND BARRIER ERECTION 15,995.000 m2
36 620-08427 SOUND BARRIER ERECTION 3,358.000 m2
37 620-08428 SOUND BARRIER PANELS 63.000 m2
38 620-08428 SOUND BARRIER PANELS 15,995.000 m2
39 620-08428 SOUND BARRIER PANELS 3,358.000 m2
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
41 621-06545 FERTILIZER 1.000 Mg
42 621-06554 SEED MIXTURE, U 251.000 kg
43 621-06565 MULCHING MATERIAL 7.000 Mg
44 621-06574 SODDING 494 .000 m2
45 702-06850 SOUND BARRIER 4.000 EACH
46 711-51038 STRUCTURAL STEEL LUMP LUMP
47 711-96242 DIAPHRAGM, RESET 2.000 EACH
48 711-96479 BOLT, REMOVE 12.000 EACH
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CALL ORDER : 210 CONTRACT ID :© R -27977-A
LETTING DATE :

SECTION NO. 0001 NOISE BARRIER ABATEMENT

49 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 70.000 m
50 715-46000 PIPE END SECTION, 300 mm 7.000 EACH
51 720-45260 PIPE CATCH BASIN, 300 mm 11.000 EACH
52 720-45410 MANHOLE, C4 3.000 EACH
53 801-03621 TEMPORARY ILLUMINATION LUMP LUMP
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 19.000 m
56 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 5.000 m2
57 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 51.000 m2
58 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 28.000 m2
59 802-76055 SIGN POST, A 96.000 m

60 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 619.000 m
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CALL ORDER 220 CONTRACT ID : R -28087-A
LETTING DATE :

SECTION NO. 0001 SIGHT DISTANCE IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-01405 CONTAMINATED SOIL, REMOVE AND DISPOSE 50.000 CYS
8 202-05571 TESTING FOR WASTES 5.000 EACH
9 203-02000 EXCAVATION, COMMON 3,744.000 CYS
10 203-02070 BORROW 3,907.000 CYS
11 203-02100 EXCAVATION, PEAT 1,944.000 CYS
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 72.000 TON
13 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
14 205-06937 TEMPORARY SILT FENCE 645.000 LFT
15 207-08263 SUBGRADE TREATMENT, TYPE IA 1,573.000 SYS
16 207-08265 SUBGRADE TREATMENT, TYPE I11A 2,155.000 SYS
17 211-02050 B BORROW 2,019.000 CYS
18 211-07454 STRUCTURE BACKFILL 101.000 CYS
19 213-08058 FLOWABLE BACKFILL 43.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,030.000 TON
21 303-07449 COMPACTED AGGREGATE, NO. 73 42.000 TON
22 306-08033 MILLING, ASPHALT, 1 IN. 3,317.000 SYS
23 306-08043 MILLING, TRANSITION 480.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 402-07432 HMA SURFACE, TYPE A 162.000 TON
26 402-07434 HMA SURFACE, TYPE C 344.000 TON
27 402-07435 HMA INTERMEDIATE, TYPE A 316.000 TON
28 402-07439 HMA INTERMEDIATE, TYPE C 541.000 TON
29 402-07442 HVMA BASE, TYPE C 732.000 TON
30 404-05511 SEAL COAT, 2 208.000 SYS
31 405-05518 ASPHALT FOR PRIME COAT 2,169.000 SYS
32 406-05521 ASPHALT FOR TACK COAT 10,979.000 SYS
33 610-07486 HMA FOR APPROACHES, TYPE A 94.000 TON
34 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
35 615-06490 RIGHT OF WAY MARKER 27.000 EACH
36 615-06505 MONUMENT, B 6.000 EACH
37 616-02320 GEOTEXTILES 303.000 SYS
38 616-06405 RIPRAP, REVETMENT 197.000 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-06545 FERTILIZER 1.000 TON
41 621-06553 SEED MIXTURE, R 326.000 LBS
42 621-06557 SEED MIXTURE, T 298.000 LBS
43 621-06565 MULCHING MATERIAL 8.000 TON
44 621-06567 WATER 1.000 KGAL
45 621-06574 SODDING 336.000 SYS
46 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
47 622-91786 SEEDLING 100.000 EACH

48 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 50.000 LFT
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CALL ORDER 220 CONTRACT ID : R -28087-A
LETTING DATE :

SECTION NO. 0001 SIGHT DISTANCE IMPROVEMENT

49 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 153.000 LFT
50 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 224.000 LFT
51 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 48.000 LFT
52 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 15.000 TON
53 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
54 715-46020 PIPE END SECTION, 24 IN. 4.000 EACH
55 720-45270 PIPE CATCH BASIN, 18 IN. 1.000 EACH
56 720-45410 MANHOLE, C4 1.000 EACH
57 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,082.000 LFT
58 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,014.000 LFT
59 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
60 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 152.000 LFT
64 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 80.000 LFT
65 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 52.000 SFT
66 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 20.000 SFT
67 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 18.000 SFT
68 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,140.000 LFT
69 808-06716 LINE, REMOVE 2,100.000 LFT
70 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,130.000 LFT

71 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 38.000 LFT
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CALL ORDER 230 CONTRACT ID : R -28097-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 6.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 72.000 MOS
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 303-01180 COMPACTED AGGREGATE, NO. 53 11,082.000 TON
10 304-07783 HMA PATCHING, TYPE D 3,725.000 TON
11 306-08033 MILLING, ASPHALT, 1 IN. 907,773.000 SYS
12 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,600.000 SYS
13 306-08039 MILLING, ASPHALT REMOVAL 15,474.000 SYS
14 306-08043 MILLING, TRANSITION 5,253.500 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 28,232.000 TON
17 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 47,086.000 TON
18 406-05520 ASPHALT FOR TACK COAT 218.000 TON
19 506-06333 PCCP PATCHING, FULL DEPTH 90.000 SYS
20 507-07482 CRACKS AND JOINTS IN PCCP, ROUT AND SEAL 544 .000 LFT
21 606-07484 MILLED HMA SHOULDER CORRUGATIONS 415,986.000 LFT
22 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 5.000 TON
23 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
24 612-60410 DRILLED HOLE FOR UNDERSEAL 85.000 EACH
25 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 20,143.000 LFT
27 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
28 801-06710 FLASHING ARROW SIGN 480.000 DAY
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 480.000 DAY
31 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 50,358.000 LFT
32 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 210,622.000 LFT
33 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 209,707.000 LFT
34 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 9,198.000 LFT
35 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 72.000 LFT
36 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,905.000 EACH

37 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,905.000 EACH



CALL ORDER

- 240

LETTING DATE :

SECTION NO. 0001

105-06845
105-07038
109-08440
109-08443
109-08444
110-01001
201-52370
202-02241
202-51330
10 202-74035
11 203-02000
12 203-02070
13 203-51223
14 205-06932
15 207-08265
16 211-07454
17 301-07448
18 306-08043
19 401-06264
20 401-07321
21 401-07356
22 401-07407
23 404-05511
24 406-05520
25 601-01848
26 601-06854
27 601-94689
28 601-99105
29 610-07486
30 611-06497
31 615-06490
32 615-06505
33 616-02320
34 616-06405
35 621-01004
36 621-01597
37 621-04258
38 621-06545
39 621-06553
40 621-06555
41 621-06565
42 621-06567
43 621-06574
44 621-52448
45 622-98200
46 703-51030
47 704-51002
48 714-05765

OCoOoO~NOOUDWNE

SMALL STRUCTURE REPLACEMENT

CONSTRUCTION ENGINEERING
FIELD OFFICE, A
QUALITY ADJUSTMENTS, HMA

SCHEDULE OF PAY

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION

CLEARING RIGHT OF WAY
GUARDRAIL, REMOVE

PRESENT STRUCTURE, REMOVE
SIGN, REMOVE

EXCAVATION, COMMON

BORROW

EXCAVATION, WATERWAY

TEMPORARY CHECK DAM, STRAW BALES
SUBGRADE TREATMENT, TYPE I11A

STRUCTURE BACKFILL

COMPACTED AGGREGATE, NO. 53, BASE

MILLING, TRANSITION
PROFILOGRAPH, HMA

QC/QA-HMA, 2, 64, SURFACE,
INTERMEDIATE, 9.5 mm

QC/QA-HMA, 2, 64,

9.5 mm

QC/QA-HMA, 2, 64, BASE, 25.0 mm

SEAL COAT, 2
ASPHALT FOR TACK COAT

ITEMS

GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5

GUARDRAIL, W-BEAM, NESTED

GUARDRAIL END TREATMENT, OS

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

HMA FOR APPROACHES, TYPE A

MAILBOX ASSEMBLY, SINGLE
RIGHT OF WAY MARKER
MONUMENT, B

GEOTEXTILES

RIPRAP, REVETMENT

MOBILIZATION AND DEMOBILIZATION FOR SEEDING

EROSION CONTROL, MAT
SEED MIXTURE
FERTILIZER

SEED MIXTURE, R

SEED MIXTURE, P
MULCHING MATERIAL
WATER

SODDING

SIGN, DO NOT SPRAY
SIGN, DO NOT DISTURB
REINFORCING STEEL

CONCRETE, C, SUPERSTRUCTURE

CONTRACT ID : R -28113-A

LUMP

P )

LUMP

LUMP
584.

LUMP

1,394.

4,346.

LUMP

CULVERT, PRECAST BOX, REINFORCED CONCRETE, 14 FT. X 10 FT. 67.

.000
.000
.000
.000

000

.000

000

.000
.000
.000

000

.000
.000
.000

.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000
.000

000

LUMP
MOS
DOL
DOL
DOL
LUMP
LUMP
LFT
LUMP
EACH
CYS
CYS
CYS
LFT
SYS
CYS
TON
SYS
LUMP
TON
TON
TON
SYS
TON
EACH
EACH
EACH
LFT
TON
EACH
EACH
EACH
SYS
TON
EACH
SYS
LBS
TON
LBS
LBS
TON
KGAL
SYS
EACH
EACH
LBS
CYS
LFT
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CALL ORDER : 240 CONTRACT ID : R -28113-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 100.000 LFT
50 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 100.000 LFT
51 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 100.000 LFT
52 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 155.000 LFT
53 715-46010 PIPE END SECTION, 18 IN. 8.000 EACH
54 723-06660 WINGWALL 62.000 SYS
55 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
56 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH
57 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07118 BARRICADE, 111-A 96.000 LFT
60 801-07119 BARRICADE, 111-B 48.000 LFT
61 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 23.000 LFT
62 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 11.000 SFT
63 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 6.000 EACH
64 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 350.000 LFT
65 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,800.000 LFT
66 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 480.000 LFT

67 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 36.000 EACH



SCHEDULE OF PAY ITEMS PAGE 34
CALL ORDER : 250 CONTRACT ID : R -28221-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NOISE BARRIER ABATEMENT

1 105-06657 PHONE, CELLULAR 60.000 MOS
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 105-07039 FIELD OFFICE, B 12.000 MOS
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 202-03783 SIGN, PANEL, REMOVE 1.000 EACH
7 202-04089 SIGN, SHEET, REMOVE 7.000 EACH
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 202-96531 FENCE, RIGHT-OF-WAY, REMOVE 720.000 m

10 203-02000 EXCAVATION, COMMON 210.000 m3
11 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 30.000 Mg
12 205-06932 TEMPORARY CHECK DAM, STRAW BALES 48.000 m

13 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
14 205-06937 TEMPORARY SILT FENCE 795.000 m

15 210-05897 PHONE 5.000 EACH
16 211-07454 STRUCTURE BACKFILL 7.000 m3
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 445.000 Mg
18 304-07789 WIDENING WITH HMA, TYPE D 260.000 Mg
19 306-08034 MILLING, ASPHALT, 38 mm 1,350.000 m2
20 402-07784 HMA SURFACE, TYPE D 150.000 Mg
21 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 2.000 EACH
22 601-06035 GUARDRAIL, RESET 670.560 m

23 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
24 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 891.000 m

25 601-99106 GUARDRAIL, W BEAM, 0.952 m SPACING 10.000 m

26 603-06045 FENCE, CHAIN LINK, 1220 mm 17.000 m

27 605-06120 CURB, CONCRETE 1,121.000 m

28 605-94811 CURB TURNOUT 25.000 EACH
29 607-01910 TURNOUT, CONCRETE 1.000 EACH
30 607-06335 PAVED SIDE DITCH, A 634.000 m
31 615-06490 RIGHT OF WAY MARKER 20.000 EACH
32 616-02320 GEOTEXTILES 746.000 m2
33 616-06405 RIPRAP, REVETMENT 163.000 Mg
34 620-08426 SOUND BARRIER DESIGN AND LAYOUT LUMP LUMP
35 620-08427 SOUND BARRIER ERECTION 92.000 m2
36 620-08427 SOUND BARRIER ERECTION 8,877.000 m2
37 620-08428 SOUND BARRIER PANELS 92.000 m2
38 620-08428 SOUND BARRIER PANELS 8,877.000 m2
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
40 621-06545 FERTILIZER 2.000 Mg
41 621-06554 SEED MIXTURE, U 375.000 kg
42 621-06565 MULCHING MATERIAL 11.000 Mg
43 621-06574 SODDING 210.000 m2
44 702-06850 SOUND BARRIER 2.000 EACH
45 711-51038 STRUCTURAL STEEL LUMP LUMP
46 711-96242 DIAPHRAGM, RESET 2.000 EACH
47 711-96479 BOLT, REMOVE 16.000 EACH
48 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 27.000 m
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CALL ORDER : 250 CONTRACT ID : R -28221-A
LETTING DATE :

SECTION NO. 0001 NOISE BARRIER ABATEMENT

49 715-46000 PIPE END SECTION, 300 mm 7.000 EACH
50 720-45260 PIPE CATCH BASIN, 300 mm 7.000 EACH
51 801-03621 TEMPORARY ILLUMINATION LUMP LUMP
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 40.000 m
54 802-07057 SIGN, PANEL, WITH LEGEND 9.000 m2
55 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 1.000 EACH
56 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 3.000 m2
57 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 11.000 m2
58 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 6.000 m2
59 802-76055 SIGN POST, A 42.000 m
60 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 1.000 EACH

61 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 250.000 m
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CALL ORDER : 260 CONTRACT ID : R -28256-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 304-07783 HMA PATCHING, TYPE D 13,613.000 TON
8 306-08036 MILLING, ASPHALT, 2 IN. 131,280.000 SYS
9 306-08042 MILLING, SCARIFICATION/PROFILE 173,980.000 SYS
10 306-08043 MILLING, TRANSITION 3,600.000 SYS
11 401-06264 PROFILOGRAPH, HMA LUMP LUMP
12 401-07349 QC/QA-HMA, 5, 70, SURFACE, 12.5 mm 14,441.000 TON
13 401-08491 QC/QA-HMA, 5, 70, SURFACE, 4.75 mm 7,177.000 TON
14 406-05520 ASPHALT FOR TACK COAT 71.000 TON
15 406-07772 EXTRUDED POLYMERIC ASPHALT JOINT COMPOUND 1,011.000 LFT
16 506-06333 PCCP PATCHING, FULL DEPTH 336.000 SYS
17 506-06334 PCCP PATCHING, PARTIAL DEPTH 4.000 SYS
18 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 180.000 SYS
19 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 13.000 TON
20 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 2.000 EACH
21 612-60410 DRILLED HOLE FOR UNDERSEAL 219.000 EACH
22 702-92857 CONCRETE, C, SUBSTRUCTURE 2.000 CYS
23 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 60.000 SFT
24 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 4,148.000 SFT
25 722-60824 SURFACE MILLING 33.000 SYS
26 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
27 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 15,263.000 LFT
28 801-06640 CONSTRUCTION SIGN, A 76.000 EACH
29 801-06710 FLASHING ARROW SIGN 480.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 480.000 DAY
32 805-02328 SIGNAL CABLE, 1C 14GA. 2,400.000 LFT
33 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 600.000 LFT
34 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 80,309.000 LFT
35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 160,618.000 LFT
36 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 160,618.000 LFT
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,092.000 EACH

38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,092.000 EACH
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CALL ORDER 270 CONTRACT ID : R -28392-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 198.000 SYS
8 202-02241 GUARDRAIL, REMOVE 626.000 LFT
9 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
10 203-02000 EXCAVATION, COMMON 1,670.000 CYS
11 205-06932 TEMPORARY CHECK DAM, STRAW BALES 110.000 LFT
12 205-06937 TEMPORARY SILT FENCE 1,520.000 LFT
13 207-08265 SUBGRADE TREATMENT, TYPE I1A 1,945.000 SYS
14 211-07454 STRUCTURE BACKFILL 488.000 CYS
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 842.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 1,470.000 SYS
17 306-08043 MILLING, TRANSITION 866.000 SYS
18 402-07432 HMA SURFACE, TYPE A 220.000 TON
19 402-07433 HMA SURFACE, TYPE B 210.000 TON
20 402-07438 HMA INTERMEDIATE, TYPE B 865.000 TON
21 402-07441 HVA BASE, TYPE B 100.000 TON
22 404-05511 SEAL COAT, 2 1,318.000 SYS
23 406-05520 ASPHALT FOR TACK COAT 3.000 TON
24 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
25 601-01848 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5 1.000 EACH
26 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
27 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 560.000 LFT
30 610-07486 HVMA FOR APPROACHES, TYPE A 49.000 TON
31 610-07712 PCCP FOR APPROACHES, 6 IN. 84.000 SYS
32 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
33 615-06490 RIGHT OF WAY MARKER 18.000 EACH
34 615-06500 MONUMENT, A 2.000 EACH
35 616-02320 GEOTEXTILES 644.000 SYS
36 616-06405 RIPRAP, REVETMENT 660.000 TON
37 616-06451 RIPRAP, UNIFORM 27.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
39 621-06545 FERTILIZER 1.000 TON
40 621-06553 SEED MIXTURE, R 270.000 LBS
41 621-06565 MULCHING MATERIAL 3.000 TON
42 621-06567 WATER 1.000 KGAL
43 621-06574 SODDING 191.000 SYS
44  715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 350.000 LFT
45 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 230.000 LFT
46 715-05440 PIPE, DRAINTILE TERMINAL SECTION, 8 IN. 50.000 LFT
47 715-05442 PIPE, DRAINTILE TERMINAL SECTION, 10 IN. 50.000 LFT

48 715-05443 PIPE, DRAINTILE TERMINAL SECTION, 12 IN. 50.000 LFT
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CALL ORDER 270 CONTRACT ID : R -28392-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACMENT

49 715-46005 PIPE END SECTION, 15 IN. 10.000 EACH
50 723-06660 WINGWALL 88.000 SYS
51 723-07659 STRUCTURE, PRECAST THREE-SIDED, 192 IN. X 120 IN. 62.000 LFT
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
53 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
54 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07119 BARRICADE, 111-B 96.000 LFT
57 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,900.000 LFT
58 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 238.000 LFT
59 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH

60 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER 290 CONTRACT ID : R -28420-A
LETTING DATE :

SECTION NO. 0001 UTILITY RELOCATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-01015 CLEARING AND GRUBBING LUMP LUMP
5 211-07454 STRUCTURE BACKFILL 2,230.000 m3
6 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,275.000 Mg
7 304-07489 HVMA PATCHING, TYPE A 265.000 Mg
8 604-06070 SIDEWALK, CONCRETE 50.000 m2
9 621-06560 MULCHED SEEDING, U 2,360.000 m2
10 704-04850 CONCRETE 410.000 m2
11 715-05408 PIPE, SANITARY SEWER, 200 mm 188.000 m
12 715-06377 SERVICE LATERAL 224.000 m
13 715-06377 SERVICE LATERAL 10.000 m
14 715-07073 WATER LINE 6.000 m
15 715-93911 WATER MAIN, 100 mm 15.000 m
16 715-93911 WATER MAIN, 100 mm 219.000 m
17 715-93912 WATER MAIN, 150 mm 297.000 m
18 715-93912 WATER MAIN, 150 mm 94 .000 m
19 715-93912 WATER MAIN, 150 mm 10.000 m
20 715-93913 WATER MAIN, 200 mm 10.000 m
21 718-04986 CLEANOUT 11.000 EACH
22 720-03194 MANHOLE 4.000 EACH
23 720-96999 FIRE HYDRANT ASSEMBLY 13.000 EACH
24 732-03943 WATER VALVE 20.000 EACH
25 732-03943 WATER VALVE 10.000 EACH
26 732-03943 WATER VALVE 11.000 EACH
27 732-03943 WATER VALVE 6.000 EACH
28 732-03943 WATER VALVE 12.000 EACH
29 732-03943 WATER VALVE 1.000 EACH
30 732-03943 WATER VALVE 2.000 EACH
31 732-04169 WATER MAIN SAMPLING WITH CHLORINATION TAPS 15.000 EACH
32 732-04751 WATER SERVICE 47.000 EACH
33 732-04751 WATER SERVICE 47.000 EACH
34 732-04964 WATER MAIN 4.000 m
35 732-04964 WATER MAIN 406.000 m
36 732-04964 WATER MAIN 19.000 m
37 732-04964 WATER MAIN 611.000 m
38 732-04964 WATER MAIN 9.000 m
39 732-04964 WATER MAIN 2.000 m
40 732-04964 WATER MAIN 6.000 m
41 732-04964 WATER MAIN 3.000 m
42 732-04964 WATER MAIN 9.000 m
43 732-04964 WATER MAIN 6.000 m
44 732-04964 WATER MAIN 3.000 m
45 732-04964 WATER MAIN 8.000 m
46 732-06050 CAP 39.000 EACH
47 732-91742 FIRE HYDRANT 5.000 EACH
48 732-94780 WATER SERVICE CONNECTION 555.000 EACH
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CALL ORDER 290 CONTRACT ID : R -28420-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 UTILITY RELOCATION

49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 300 CONTRACT ID : R -28421-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 407.000 SYS
9 202-02241 GUARDRAIL, REMOVE 1,504.000 LFT
10 202-02272 PAVED SIDE DITCH, REMOVE 91.000 LFT
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-52710 SIDEWALK, CONCRETE, REMOVE 49.000 SYS
13 202-96035 CONCRETE WALL, REMOVE 70.000 LFT
14 202-96133 PIPE, REMOVE 183.000 LFT
15 203-02000 EXCAVATION, COMMON 4,321.000 CYS
16 203-02070 BORROW 5,642.000 CYS
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 76.000 TON
18 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
19 205-06937 TEMPORARY SILT FENCE 3,184.000 LFT
20 207-08263 SUBGRADE TREATMENT, TYPE IA 11,683.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 34.000 CYS
22 211-07454 STRUCTURE BACKFILL 2,902.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 751.000 TON
24 302-07455 DENSE GRADED SUBBASE 49.000 CYS
25 303-07449 COMPACTED AGGREGATE, NO. 73 12.000 TON
26 304-07493 WIDENING WITH HMA, TYPE B 300.000 TON
27 306-08043 MILLING, TRANSITION 193.000 SYS
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 710.000 TON
30 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,165.000 TON
31 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 3,916.000 TON
32 401-08338 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 1,984.000 TON
33 406-05520 ASPHALT FOR TACK COAT 11.000 TON
34 601-01522 GUARDRAIL TRANSITION TYPE TGB 3.000 EACH
35 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 1.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
37 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
38 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 113.000 LFT
39 604-06070 SIDEWALK, CONCRETE 1,170.000 SYS
40 604-07483 HMA FOR SIDEWALK 267.000 TON
41 604-07894 CURB RAMP, CONCRETE, A 32.000 SYS
42 604-07901 CURB RAMP, CONCRETE, G 12.000 SYS
43 604-07902 CURB RAMP, CONCRETE, H 20.000 SYS
44 605-06090 CURB, INTEGRAL, CONCRETE 134.000 LFT
45 605-06120 CURB, CONCRETE 117.000 LFT
46 605-06140 CURB AND GUTTER, CONCRETE 5,642.000 LFT
47 605-94811 CURB TURNOUT 2.000 EACH

48 607-95754 PAVED SIDE DITCH, BREAK 30.000 LFT
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CALL ORDER : 300 CONTRACT ID : R -28421-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT

49 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 294.000 SYS
50 610-07486 HMA FOR APPROACHES, TYPE A 559.000 TON
51 610-07712 PCCP FOR APPROACHES, 6 IN. 845.000 SYS
52 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
53 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
54 615-06490 RIGHT OF WAY MARKER 27.000 EACH
55 615-06505 MONUMENT, B 9.000 EACH
56 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
57 616-02320 GEOTEXTILES 268.000 SYS
58 616-06405 RIPRAP, REVETMENT 76.000 TON
59 616-06451 RIPRAP, UNIFORM 4.000 TON
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
61 621-06545 FERTILIZER 1.000 TON
62 621-06554 SEED MIXTURE, U 155.000 LBS
63 621-06565 MULCHING MATERIAL 2.000 TON
64 621-06567 WATER 31.000 KGAL
65 621-06575 SODDING, NURSERY 8,679.000 SYS
66 702-51005 CONCRETE, A, SUBSTRUCTURE 7.000 CYS
67 702-51015 CONCRETE, B, FOOTINGS 83.000 CYS
68 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 929.000 LBS
69 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 2,304.000 LBS
70 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,232.000 EACH
71 703-06029 REINFORCING BARS, EPOXY COATED 181,121.000 LBS
72 703-51032 REINFORCING STEEL, EPOXY COATED 17,231.000 LBS
73 704-51002 CONCRETE, C, SUPERSTRUCTURE 698.000 CYS
74 706-06349 RAILING, TX 764.000 LFT
75 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
76 706-91664 PIPE RAILING 764.000 LFT
77 709-51821 SURFACE SEAL LUMP LUMP
78 714-44240 CONCRETE, A, STRUCTURES 91.000 CYS
79 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6,151.000 LFT
80 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,120.000 LFT
81 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 316.000 LFT
82 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 326.000 LFT
83 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 450.000 LFT
84 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 100.000 LFT
85 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 1,125.000 LFT
86 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 50.000 LFT
87 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
88 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
89 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
90 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
91 715-92037 PIPE, PVC, 4 IN. 76.000 LFT
92 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,281.000 LFT
93 718-52610 AGGREGATE FOR UNDERDRAINS 473.000 CYS
94 718-99153 GEOTEXTILES FOR UNDERDRAIN 6,756.000 SYS
95 720-45265 PIPE CATCH BASIN, 15 IN. 9.000 EACH

96 720-45410 MANHOLE, C4 22.000 EACH
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CALL ORDER : 300 CONTRACT ID : R -28421-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT

97 720-90984 MANHOLE, C2 2.000 EACH
98 720-98174 INLET, B15 12.000 EACH
99 720-98555 INLET, C15 8.000 EACH
100 720-99416 CATCH BASIN, B15 8.000 EACH
101 720-99417 CATCH BASIN, C15 16.000 EACH
102 724-51925 STRUCTURAL EXPANSION JOINT, SS 54.000 LFT
103 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
104 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
105 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
106 801-06775 MAINTAINING TRAFFIC LUMP LUMP
107 801-07118 BARRICADE, 111-A 48.000 LFT
108 801-07119 BARRICADE, 111-B 48.000 LFT
109 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 91.000 LFT
110 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 36.000 LFT
111 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 28.000 SFT
112 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 42.000 SFT
113 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 14.000 SFT
114 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 2.000 EACH
115 805-01842 HANDHOLE, SIGNAL 9.000 EACH
116 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 3.000 EACH
117 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 1.000 EACH
118 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 2.000 EACH
119 805-02328 SIGNAL CABLE, 1C 14GA. 1,045.000 LFT
120 805-02392 SIGNAL SUPPORT FOUNDATION, 3 FT. DIA. X 6 FT. 3.000 EACH
121 805-02572 SIGNAL SUPPORT FOUNDATION, A 1.000 EACH
122 805-02660 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 5 FACE, 12 IN. 2.000 EACH
123 805-02921 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM AND 35 FT. ARM 1.000 EACH
124 805-04133 SIGNAL PEDESTAL, 12 FT. 1.000 EACH
125 805-04973 CONDUIT 1,306.000 LFT
126 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,432.000 LFT
127 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
128 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
129 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN. 2.000 EACH
130 805-78370 PEDESTRIAN PUSH BUTTON 2.000 EACH
131 805-78445 SIGNAL SERVICE 1.000 EACH
132 805-78467 SIGNAL CABLE, 3C 8GA. 395.000 LFT
133 805-78485 SIGNAL CABLE, 5C 14GA. 972.000 LFT
134 805-78490 SIGNAL CABLE, 7C 14GA. 1,149.000 LFT
135 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,503.000 LFT
136 805-78746 PREFORMED LOOP DETECTORS 50.000 LFT
137 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
138 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 325.000 LFT
139 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
140 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
141 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 110.000 LFT
142 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 347.000 LFT
143 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 824.000 LFT

144 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,997.000 LFT
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CALL ORDER : 300 CONTRACT ID : R -28421-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PAVEMENT REPLACEMENT

145 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 172.000 LFT
146 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 234.000 LFT
147 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
148 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 44 .000 EACH
149 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 720.000 LFT

150 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 140.000 LFT
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CALL ORDER : 320 CONTRACT ID : R -28489-A
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02260 TREE, 30 IN., REMOVE 8.000 EACH
8 202-52710 SIDEWALK, CONCRETE, REMOVE 12.000 SYS
9 202-91840 FENCE, CHAIN LINK, REMOVE 1,881.000 LFT
10 202-91922 STUMP, REMOVE 2.000 EACH
11 202-93994 SIGNAL MAST ARM AND POLE, REMOVE 1.000 EACH
12 202-94747 POST, REMOVE 3.000 EACH
13 202-96133 PIPE, REMOVE 86.000 LFT
14 203-02000 EXCAVATION, COMMON 1,910.000 CYS
15 203-02070 BORROW 1,068.000 CYS
16 205-06937 TEMPORARY SILT FENCE 3,235.000 LFT
17 210-06192 WALL 12.000 LFT
18 211-07454 STRUCTURE BACKFILL 475.000 CYS
19 213-52830 FLOWABLE MORTAR 2.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,843.000 TON
21 304-07492 WIDENING WITH HMA, TYPE A 16.000 TON
22 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 934.000 TON
23 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 1,470.000 TON
24 406-05521 ASPHALT FOR TACK COAT 26,632.000 SYS
25 502-06627 PCCP, 6 IN. 69.000 SYS
26 603-03004 POST, END, CHAIN LINK 4.000 EACH
27 603-04255 GATE 4.000 EACH
28 603-04847 FENCE GATE 1.000 EACH
29 603-92636 FENCE, CHAIN LINK, 72 IN. 273.000 LFT
30 604-03643 BRICK PAVERS 234.000 SYS
31 604-91531 SIDEWALK, CONCRETE, 4 IN. 514.000 SYS
32 610-07486 HVMA FOR APPROACHES, TYPE A 39.000 TON
33 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 2.000 EACH
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
35 621-02770 EROSION CONTROL BLANKET 11,125.000 SYS
36 621-06545 FERTILIZER 1.000 TON
37 621-06553 SEED MIXTURE, R 390.000 LBS
38 621-06565 MULCHING MATERIAL 5.000 TON
39 621-06570 TOP SOIL 8.000 CYS
40 621-98038 MULCH, HARDWOOD SHREDDED BARK 1.000 CYS
41 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 2.000 EACH
42 622-05654 PLANT, PERENNIAL 19.000 EACH
43 622-05748 TIMBER 45.000 LFT
44 624-92647 HERBICIDE TREATMENT 1.000 ACRE
45 702-51010 CONCRETE, B, ABOVE FOOTINGS 1.000 CYS
46 702-51015 CONCRETE, B, FOOTINGS 1.000 CYS
47 703-06028 REINFORCING BARS 244.000 LBS

48 711-90932 EDGING, STEEL 95.000 LFT
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CALL ORDER : 320 CONTRACT ID : R -28489-A
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITIES

49 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 143.000 LFT
50 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 31.000 LFT
51 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 43.000 LFT
52 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 10.000 LFT
53 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 570.000 LFT
54 715-05246 PIPE, TYPE 1, DEFORMED, 14.7 SQ. FT. 27.000 LFT
55 715-06051 PIPE EXTENSION, CIRCULAR, 8 IN. 48.000 LFT
56 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
57 715-46005 PIPE END SECTION, 15 IN. 14.000 EACH
58 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
59 720-45235 CATCH BASIN, E7 3.000 EACH
60 720-45410 MANHOLE, C4 5.000 EACH
61 802-03896 BOLLARD 12.000 EACH
62 802-03896 BOLLARD 8.000 EACH
63 802-03896 BOLLARD 3.000 EACH
64 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 195.000 LFT
65 802-07060 SIGN, SHEET, RELOCATE 11.000 EACH
66 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 100.000 SFT
67 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 1.000 EACH
68 805-01885 MAST ARM, 30 FT. 1.000 EACH
69 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
70 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 2.000 EACH
71 805-78445 SIGNAL SERVICE 1.000 EACH
72 805-78490 SIGNAL CABLE, 7C 14GA. 100.000 LFT
73 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 1.000 EACH
74 808-02977 TRANSVERSE MARKING, THERMOPLASTIC, BIKE SYMBOL 12.000 EACH
75 808-03115 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (XING), 4 FT. 12.000 EACH
76 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 525.000 LFT
77 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 138.000 LFT

78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 382.000 LFT
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CALL ORDER : 330 CONTRACT ID : R -28505-A
LETTING DATE :

SECTION NO. 0001 ROAD REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 203-02000 EXCAVATION, COMMON 1,508.000 CYS
9 207-08262 SUBGRADE TREATMENT, TYPE I 3,710.000 SYS
10 211-07454 STRUCTURE BACKFILL 720.000 CYS
11 213-04324 FLOWABLE FILL 10.000 CYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 198.000 TON
13 401-06264 PROFILOGRAPH, HMA LUMP LUMP
14 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 269.000 TON
15 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 442 .000 TON
16 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,840.000 TON
17 406-05520 ASPHALT FOR TACK COAT 2.210 TON
18 604-07902 CURB RAMP, CONCRETE, H 170.000 SYS
19 604-91531 SIDEWALK, CONCRETE, 4 IN. 627.000 SYS
20 605-06140 CURB AND GUTTER, CONCRETE 1,740.000 LFT
21 610-08446 PCCP FOR APPROACHES, 6 IN. 413.000 SYS
22 615-06505 MONUMENT, B 2.000 EACH
23 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
24 621-06560 MULCHED SEEDING, U 353.000 SYS
25 715-02907 WATER LINE, 6 IN. 1,170.000 LFT
26 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 776.000 LFT
27 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 435.000 LFT
28 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
29 720-45005 INLET, A2 1.000 EACH
30 720-45045 INLET, J10 14.000 EACH
31 720-45410 MANHOLE, C4 8.000 EACH
32 720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
33 732-05923 WATER SERVICE LINE, 1 IN. 175.000 LFT
34 732-90573 WATER SERVICE LINE, 0.75 IN 175.000 LFT
35 732-91742 FIRE HYDRANT 1.000 EACH
36 732-91742 FIRE HYDRANT 2.000 EACH
37 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
38 801-06625 DETOUR ROUTE MARKER ASSEMBLY 39.000 EACH
39 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 801-07118 BARRICADE, 111-A 288.000 LFT
42 801-07119 BARRICADE, 111-B 24.000 LFT
43 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,290.000 LFT

44 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 85.000 LFT
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CALL ORDER : 340 CONTRACT ID : R -28521-A
LETTING DATE :

SECTION NO. 0001 HOUSES AND BUILDINGS, REMOVE

1 202-01347 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE 1.000 EACH
2 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
3 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
4 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 3,499.000 SFT
5 202-05546 REGULATED MATERIALS, DISPOSE, C 300.000 TON
6 202-05551 REGULATED MATERIALS, REMOVE, C 300.000 TON
7 202-05556 REGULATED MATERIALS, TRANSPORT, C 300.000 TON
8 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 3000 GAL 1.000 EACH
9 202-07602 TESTING FOR WASTE, B 4.000 EACH
10 202-07603 TESTING FOR WASTE, C 6.000 EACH
11 202-08192 UNDERGROUND STORAGE TANK, LIQUID WASTE DISPOSAL, C 350.000 GAL
12 203-02070 BORROW 100.000 CYS
13 205-06937 TEMPORARY SILT FENCE 200.000 LFT

14 621-06559 MULCHED SEEDING, R 500.000 SYS
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CALL ORDER : 350 CONTRACT ID : R -28522-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HOUSES AND BUILDINGS, REMOVE

1 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
2 205-06937 TEMPORARY SILT FENCE 200.000 LFT
3 621-06559 MULCHED SEEDING, R 100.000 SYS
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CALL ORDER : 360 CONTRACT ID : R -28526-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HOUSES AND BUILDINGS, REMOVE

1 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
2 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
3 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
4 202-04890 WELL 1.000 EACH
5 205-06937 TEMPORARY SILT FENCE 200.000 LFT
6 621-06559 MULCHED SEEDING, R 500.000 SYS
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CALL ORDER : 370 CONTRACT ID : R -28536-A
LETTING DATE :

SECTION NO. 0001 HOUSES AND BUILDINGS, REMOVE

1 202-01011 ASBESTOS, REMOVE LUMP LUMP
2 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
3 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
4 205-06937 TEMPORARY SILT FENCE 200.000 LFT
5 621-06559 MULCHED SEEDING, R 500.000 SYS
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CALL ORDER : 410 CONTRACT ID : RS-27523-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02271 HEADWALL, REMOVE 16.000 EACH
9 202-02286 PRESENT STRUCTURE, REMOVE 2.000 EACH
10 202-02772 CASTING, REMOVE 1.000 EACH
11 202-52710 SIDEWALK, CONCRETE, REMOVE 22.000 SYS
12 202-93741 GUARD RAIL END TREATMENT, REMOVE 2.000 EACH
13 203-02000 EXCAVATION, COMMON 1,618.950 CYS
14 203-51223 EXCAVATION, WATERWAY 428.200 CYS
15 203-90014 LINEAR GRADING 16.000 STA
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 96.400 TON
17 205-06937 TEMPORARY SILT FENCE 2,785.400 LFT
18 206-51220 EXCAVATION, WET 448.770 CYS
19 207-08262 SUBGRADE TREATMENT, TYPE I 2,170.740 SYS
20 207-08264 SUBGRADE TREATMENT, TYPE 11 718.800 SYS
21 211-02050 B BORROW 946.990 CYS
22 213-08058 FLOWABLE BACKFILL 65.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 13,457.790 TON
24 303-07449 COMPACTED AGGREGATE, NO. 73 4,507.070 TON
25 304-07490 HMA PATCHING, TYPE B 100.000 TON
26 304-07493 WIDENING WITH HMA, TYPE B 17,110.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 8,634.750 SYS
28 306-08043 MILLING, TRANSITION 6,428.000 SYS
29 306-08432 MILLING, APPROACH 9,057.000 SYS
30 401-06264 PROFILOGRAPH, HMA LUMP LUMP
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 11,100.000 TON
32 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 14,360.000 TON
33 402-07438 HMA INTERMEDIATE, TYPE B 154.770 TON
34 402-07441 HVA BASE, TYPE B 309.430 TON
35 402-07451 HMA, TYPE B, WEDGE AND LEVEL 917.000 TON
36 406-05520 ASPHALT FOR TACK COAT 82.200 TON
37 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
38 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 12.000 EACH
40 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
41 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,577.020 LFT
42 604-06070 SIDEWALK, CONCRETE 21.000 SYS
43 604-07897 CURB RAMP, CONCRETE, C 6.000 SYS
44 604-07901 CURB RAMP, CONCRETE, G 5.000 SYS
45 605-06120 CURB, CONCRETE 75.000 LFT
46 610-07486 HMA FOR APPROACHES, TYPE A 3,477.000 TON
47 611-06497 MAILBOX ASSEMBLY, SINGLE 9.000 EACH
48 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 36.000 EACH
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CALL ORDER : 410 CONTRACT ID : RS-27523-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 615-06490 RIGHT OF WAY MARKER 12.000 EACH
50 615-06505 MONUMENT, B 7.000 EACH
51 615-06520 MONUMENT, RE-ESTABLISH 8.000 EACH
52 616-02320 GEOTEXTILES 1,054.740 SYS
53 616-05689 RIPRAP, CLASS 2 448.690 TON
54 616-06405 RIPRAP, REVETMENT 306.600 TON
55 616-06451 RIPRAP, UNIFORM 75.900 TON
56 616-96249 GEOTEXTILE DITCH LINER 43.000 SYS
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
58 621-02770 EROSION CONTROL BLANKET 1,053.000 SYS
59 621-06559 MULCHED SEEDING, R 4,799.000 SYS
60 621-06574 SODDING 174.600 SYS
61 621-06575 SODDING, NURSERY 450.000 SYS
62 702-51015 CONCRETE, B, FOOTINGS 60.290 CYS
63 703-51030 REINFORCING STEEL 2,361.130 LBS
64 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 4.000 LFT
65 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 9.840 LFT
66 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 98.000 LFT
67 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 52.490 LFT
68 715-05756 PIPE EXTENSION, CIRCULAR, 12 IN. 32.000 LFT
69 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 26.000 TON
70 715-46000 PIPE END SECTION, 12 IN. 17.000 EACH
71 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
72 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
73 720-04682 INLET, 1.000 EACH
74 720-45030 INLET, E7 1.000 EACH
75 723-06660 WINGWALL 130.000 SYS
76 723-07311 STRUCTURE, PRECAST THREE-SIDED, 192 IN. X 96 IN. 94.480 LFT
77 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
79 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,565.000 LFT
80 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,445 .000 LFT
81 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
82 801-06640 CONSTRUCTION SIGN, A 82.000 EACH
83 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 801-07118 BARRICADE, 111-A 94.480 LFT
86 801-07119 BARRICADE, 111-B 94.480 LFT
87 801-92448 CONSTRUCTION SIGNS, MOBILE 600.000 DAY
88 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 70.000 LFT
89 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 84.000 LFT
90 802-91122 SIGN, GROUND MOUNTED, RESET 8.000 EACH
91 804-06771 DELINEATOR POST, FLEXIBLE 30.000 EACH
92 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 8,600.000 LFT
93 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 89,325.000 LFT
94 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 38,100.000 LFT
95 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 140.000 LFT

96 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 56.000 LFT
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CALL ORDER : 410 CONTRACT ID : RS-27523-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

97 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH
98 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 835.000 EACH
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CALL ORDER : 420 CONTRACT ID : RS-27944-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-07040 FIELD OFFICE, C 6.000 MOS
2 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 304-07783 HMA PATCHING, TYPE D 200.000 TON
7 306-08034 MILLING, ASPHALT, 1 1/2 IN. 39,532.000 SYS
8 306-08043 MILLING, TRANSITION 1,357.000 SYS
9 306-08432 MILLING, APPROACH 2,840.000 SYS
10 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 3,262.000 TON
11 402-07787 HMA WEDGE AND LEVEL, TYPE D 100.000 TON
12 406-05520 ASPHALT FOR TACK COAT 12.000 TON
13 604-07896 CURB RAMP, CONCRETE, B 385.000 SYS
14 604-07899 CURB RAMP, CONCRETE, E 54.000 SYS
15 604-07901 CURB RAMP, CONCRETE, G 25.000 SYS
16 604-07902 CURB RAMP, CONCRETE, H 13.000 SYS
17 610-07788 HMA FOR APPROACHES, TYPE D 235.000 TON
18 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 7.000 EACH
19 720-44000 CASTING, ADJUST TO GRADE 52.000 EACH
20 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,583.000 LFT
21 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,583.000 LFT
22 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 9,500.000 LFT
25 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 950.000 LFT
26 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 3,040.000 LFT
27 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,624.000 LFT
28 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,288.000 LFT
29 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 273.000 LFT
30 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 634.000 LFT
31 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 669.000 LFT
32 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 12,480.000 LFT
33 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 468.000 LFT
34 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 840.000 LFT
35 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 18.000 EACH
36 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 14.000 EACH
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 206.000 EACH
38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 206.000 EACH
39 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 634.000 LFT

40 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 154.000 LFT
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CALL ORDER : 430 CONTRACT ID : RS-27998-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS

3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-01180 COMPACTED AGGREGATE, NO. 53 1,220.000 TON

8 304-07490 HMA PATCHING, TYPE B 100.000 TON

9 306-08033 MILLING, ASPHALT, 1 IN. 232,689.000 SYS

10 306-08043 MILLING, TRANSITION 800.000 SYS

11 306-08432 MILLING, APPROACH 8,672.000 SYS

12 401-06264 PROFILOGRAPH, HMA LUMP LUMP
13 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 19,197.000 TON

14 406-05520 ASPHALT FOR TACK COAT 61.000 TON

15 610-07487 HMA FOR APPROACHES, TYPE B 293.000 TON

16 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 96.000 TON

17 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
18 612-60410 DRILLED HOLE FOR UNDERSEAL 1,598.000 EACH
19 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 7.000 EACH
20 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
21 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,047.000 LFT
22 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 81,675.000 LFT
25 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 154,030.000 LFT
26 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 81,675.000 LFT
27 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 1.000 EACH
28 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 372.000 LFT
29 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
30 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,642.000 EACH

31 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,642.000 EACH
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CALL ORDER : 440 CONTRACT ID : RS-28314-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06906 CELLULAR SERVICE(SUPERVISOR) 7.000 MOS
3 105-06907 CELLULAR SERVICE(INSPECTOR) 7.000 MOS
4 105-07038 FIELD OFFICE, A 7.000 MOS
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02241 GUARDRAIL, REMOVE 75.000 LFT
10 202-02278 CURB, CONCRETE, REMOVE 318.000 LFT
11 202-52710 SIDEWALK, CONCRETE, REMOVE 121.000 SYS
12 202-93741 GUARD RAIL END TREATMENT, REMOVE 10.000 EACH
13 203-02000 EXCAVATION, COMMON 12.000 CYS
14 203-02070 BORROW 100.000 CYS
15 203-02080 LINEAR GRADING 0.600 MILE
16 303-01180 COMPACTED AGGREGATE, NO. 53 510.000 TON
17 303-07449 COMPACTED AGGREGATE, NO. 73 1,660.000 TON
18 304-07490 HMA PATCHING, TYPE B 550.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 112,826.000 SYS
20 306-08043 MILLING, TRANSITION 1,920.000 SYS
21 306-08432 MILLING, APPROACH 4,688.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 9,060.000 TON
24 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 8,466.000 TON
25 402-07433 HMA SURFACE, TYPE B 376.000 TON
26 402-07438 HVMA INTERMEDIATE, TYPE B 352.000 TON
27 406-05520 ASPHALT FOR TACK COAT 48.000 TON
28 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 3.000 EACH
29 601-93346 GUARD RAIL CONNECTOR, AS 8.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 17.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,278.000 LFT
32 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 1.000 EACH
33 604-07896 CURB RAMP, CONCRETE, B 56.000 SYS
34 604-07901 CURB RAMP, CONCRETE, G 15.000 SYS
35 604-07902 CURB RAMP, CONCRETE, H 20.000 SYS
36 605-08354 CURB 318.000 SYS
37 610-07487 HMA FOR APPROACHES, TYPE B 746.000 TON
38 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 112.000 TON
39 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
40 612-60410 DRILLED HOLE FOR UNDERSEAL 1,868.000 EACH
41 615-06505 MONUMENT, B 1.000 EACH
42 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
44 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,010.000 LFT
45 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,895.000 LFT
46 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP

48 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 820.000 LFT
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CALL ORDER : 440 CONTRACT ID : RS-28314-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 552.000 LFT
50 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 30.000 LFT
51 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 75,500.000 LFT
52 808-06716 LINE, REMOVE 1,402.000 LFT
53 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 5,815.000 LFT
54 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 49,370.000 LFT
55 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 196.000 LFT

56 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 974.000 EACH
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CALL ORDER : 450 CONTRACT ID : RS-28321-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06657 PHONE, CELLULAR 10.000 MOS
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 105-07039 FIELD OFFICE, B 10.000 MOS
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02241 GUARDRAIL, REMOVE 126.000 LFT
9 202-02278 CURB, CONCRETE, REMOVE 179.000 LFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 66.400 SYS
11 202-93741 GUARD RAIL END TREATMENT, REMOVE 6.000 EACH
12 203-02080 LINEAR GRADING 0.300 MILE
13 303-01180 COMPACTED AGGREGATE, NO. 53 50.000 TON
14 303-07449 COMPACTED AGGREGATE, NO. 73 2,200.000 TON
15 304-07490 HMA PATCHING, TYPE B 480.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 99,357.000 SYS
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 8,766.000 SYS
18 306-08043 MILLING, TRANSITION 697.000 SYS
19 306-08432 MILLING, APPROACH 5,893.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 8,701.000 TON
22 402-07433 HMA SURFACE, TYPE B 277.000 TON
23 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 250.000 TON
24 406-05520 ASPHALT FOR TACK COAT 27.600 TON
25 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 4.000 EACH
26 601-93346 GUARD RAIL CONNECTOR, AS 3.000 EACH
27 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
28 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 912.500 LFT
29 604-07894 CURB RAMP, CONCRETE, A 6.300 SYS
30 604-07901 CURB RAMP, CONCRETE, G 60.100 SYS
31 605-06120 CURB, CONCRETE 179.000 LFT
32 608-04395 AGGREGATE FOR SHOULDER DRAINS 10.000 TON
33 610-07487 HMA FOR APPROACHES, TYPE B 486.000 TON
34 615-06505 MONUMENT, B 12.000 EACH
35 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 15.000 EACH
36 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
37 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,920.000 LFT
38 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,920.000 LFT
39 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 370.000 LFT
42 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 50.000 LFT
43 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 44.000 LFT
44 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 96,615.000 LFT
45 808-06716 LINE, REMOVE 464.000 LFT
46 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 9,354.000 LFT
47 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 38,905.000 LFT

48 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 34.000 LFT
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CALL ORDER : 450 CONTRACT ID : RS-28321-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 954.000 EACH



SCHEDULE OF PAY ITEMS

CALL ORDER : 460
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

OCoOoO~NOOUDWNE

105-07039 FIELD OFFICE, B

109-08440 QUALITY ADJUSTMENTS, HMA

109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS
110-01001 MOBILIZATION AND DEMOBILIZATION

202-02241 GUARDRAIL, REMOVE

202-93741 GUARD RAIL END TREATMENT, REMOVE

203-90014 LINEAR GRADING

301-07448 COMPACTED AGGREGATE, NO. 53, BASE

303-07449 COMPACTED AGGREGATE, NO. 73

304-07490 HMA PATCHING, TYPE B

304-07493 WIDENING WITH HMA, TYPE B

306-08034 MILLING, ASPHALT, 1 1/2 IN.

306-08043 MILLING, TRANSITION

306-08432 MILLING, APPROACH

401-06264 PROFILOGRAPH, HMA

401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm

401-07372 QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm
402-07432 HMA SURFACE, TYPE A

406-05520 ASPHALT FOR TACK COAT

601-01522 GUARDRAIL TRANSITION TYPE TGB

601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2
601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3
601-06037 GUARDRAIL END TREATMENT, |

601-08433 GUARDRAIL END TREATMENT, TYPE 0S, SPARE PARTS
601-08434 GUARDRAIL END TREATMENT, TYPE 0S, SPARE PARTS
601-94689 GUARDRAIL END TREATMENT, OS

601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING
610-07486 HMA FOR APPROACHES, TYPE A

611-06497 MAILBOX ASSEMBLY, SINGLE

611-08232 MAILBOX ASSEMBLY, SINGLE, RESET

615-06505 MONUMENT, B

615-06520 MONUMENT, RE-ESTABLISH

615-06525 CASTING ADJUSTED TO GRADE, MONUMENT

616-06405 RIPRAP, REVETMENT

702-90915 CONCRETE, A

720-44000 CASTING, ADJUST TO GRADE

801-06203 TEMPORARY PAVEMENT MARKING, 4 IN.

801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.
801-06640 CONSTRUCTION SIGN, A

801-06775 MAINTAINING TRAFFIC

801-92448 CONSTRUCTION SIGNS, MOBILE

802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE
802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE
802-91122 SIGN, GROUND MOUNTED, RESET

808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN.

808-06713 LINE, PAINT, SOLID, WHITE, 4 IN.

808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN.
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CALL ORDER : 460 CONTRACT ID : RS-28410-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 28.000 LFT
50 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
51 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
52 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 850.000 EACH

53 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 850.000 EACH
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CALL ORDER : 470 CONTRACT ID : RS-28451-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-01180 COMPACTED AGGREGATE, NO. 53 1,206.000 TON
8 304-07491 HMA PATCHING, TYPE C 100.000 TON
9 306-08033 MILLING, ASPHALT, 1 IN. 139,017.000 SYS
10 306-08034 MILLING, ASPHALT, 1 1/2 IN. 4,366.000 SYS
11 306-08043 MILLING, TRANSITION 3,600.000 SYS
12 306-08432 MILLING, APPROACH 4,712.000 SYS
13 401-06264 PROFILOGRAPH, HMA LUMP LUMP
14 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 11,829.000 TON
15 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 15,292.000 TON
16 406-05520 ASPHALT FOR TACK COAT 73.000 TON
17 610-07488 HMA FOR APPROACHES, TYPE C 444 .000 TON
18 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 14.000 TON
19 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
20 612-60410 DRILLED HOLE FOR UNDERSEAL 225.000 EACH
21 720-06525 CASTING, ADJUST TO GRADE, MONUMENT 4.000 EACH
22 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
23 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,559.000 LFT
24 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,559.000 LFT
25 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 805-02328 SIGNAL CABLE, 1C 14CGA. 12,600.000 LFT
28 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,678.000 LFT
29 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 3,150.000 LFT
30 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 2,728.000 LFT
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 76,661.000 LFT
32 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 52,865.000 LFT
33 808-06721 TRANSVERSE MARKINGS, PAINT, CROSSWALK LINE, 4 IN. 144.000 LFT
34 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 37.000 EACH
35 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 625.000 LFT
36 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 22.000 EACH
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 798.000 EACH

38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 798.000 EACH



SCHEDULE OF PAY ITEMS PAGE 64
CALL ORDER : 480 CONTRACT ID : RS-28469-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06906 CELLULAR SERVICE(SUPERVISOR) 18.000 MOS
3 105-07039 FIELD OFFICE, B 18.000 MOS
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 7,009.000 SYS
9 203-02000 EXCAVATION, COMMON 40,004.000 CYS
10 203-02080 LINEAR GRADING 0.200 MILE
11 211-02050 B BORROW 2,362.000 CYS
12 302-06464 SUBBASE FOR PCCP 2,309.500 CYS
13 303-01180 COMPACTED AGGREGATE, NO. 53 4,722.590 TON
14 304-07783 HMA PATCHING, TYPE D 1,635.010 TON
15 306-08033 MILLING, ASPHALT, 1 IN. 607,573.000 SYS
16 306-08043 MILLING, TRANSITION 3,500.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 19,025.360 TON
19 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 34,553.810 TON
20 402-07784 HMA SURFACE, TYPE D 280.570 TON
21 402-07785 HMA INTERMEDIATE, TYPE D 1,099.710 TON
22 402-07786 HMA BASE, TYPE D 3,770.710 TON
23 402-07787 HMA WEDGE AND LEVEL, TYPE D 1,300.000 TON
24 406-05520 ASPHALT FOR TACK COAT 181.040 TON
25 502-06329 PCCP, 12 IN. 6,336.500 SYS
26 503-03489 RETROFITTED TIE BARS 2,001.000 EACH
27 503-05240 D-1 CONTRACTION JOINT 3,447.150 LFT
28 506-06333 PCCP PATCHING, FULL DEPTH 3,646.700 SYS
29 606-07484 MILLED HMA SHOULDER CORRUGATIONS 298,112.000 LFT
30 616-01340 GEOGRID, B 6,337.000 SYS
31 616-02320 GEOTEXTILES 1,200.000 SYS
32 616-06451 RIPRAP, UNIFORM 1,200.000 TON
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
34 621-02770 EROSION CONTROL BLANKET 1,475.000 SYS
35 621-03867 MULCHED SEEDING, A 8,551.000 SYS
36 621-06567 WATER 3.000 KGAL
37 621-06574 SODDING 1,812.000 SYS
38 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 150.000 LFT
39 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 2.000 EACH
40 715-03476 SAFETY METAL END SECTION, 4:1, 24 IN. 1.000 EACH
41 715-03584 SAFETY METAL END SECTION, 4:1, 18 IN. 2.000 EACH
42 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 133,617.000 LFT
43 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 15,941.810 LFT
44 718-06526 HMA FOR UNDERDRAINS 14,326.510 TON
45 718-06531 OUTLET PROTECTOR, 3 362.000 EACH
46 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 10,000.000 LFT
47 718-52610 AGGREGATE FOR UNDERDRAINS 18,980.000 CYS
48 718-99153 GEOTEXTILES FOR UNDERDRAIN 89,828.000 SYS
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CALL ORDER : 480 CONTRACT ID : RS-28469-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
50 801-04746 ENERGY ABSORBING TERMINAL, CZ 6.000 EACH
51 801-06198 PATROLLER 40.000 DAY
52 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 19,104.000 LFT
53 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 37,031.000 LFT
54 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
55 801-06710 FLASHING ARROW SIGN 500.000 DAY
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-08388 TEMPORARY TRAFFIC BARRIER 5,752.000 LFT
58 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 3,800.000 LFT
59 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
60 802-07060 SIGN, SHEET, RELOCATE 11.000 EACH
61 805-96014 SAW CUT, FULL DEPTH 277,428.000 LFT
62 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 8,483.000 LFT
63 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 8,483.000 LFT
64 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 32,560.000 LFT
65 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 149,056.000 LFT
66 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 9,600.000 LFT
67 808-06716 LINE, REMOVE 19,104.000 LFT
68 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 2,121.000 LFT
69 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 139,641.000 LFT
70 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 2,400.000 LFT
71 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 400.000 LFT
72 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,235.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,235.000 EACH
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CALL ORDER - 500 CONTRACT ID : RS-28472-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 6.000 MOS

2 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 303-07449 COMPACTED AGGREGATE, NO. 73 1,578.000 TON

7 304-07491 HMA PATCHING, TYPE C 2,000.000 TON

8 306-08033 MILLING, ASPHALT, 1 IN. 146,389.500 SYS

9 306-08043 MILLING, TRANSITION 3,367.000 SYS

10 306-08432 MILLING, APPROACH 12,557.000 SYS

11 401-06264 PROFILOGRAPH, HMA LUMP LUMP
12 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 12,355.000 TON

13 402-07452 HMA, TYPE C, WEDGE AND LEVEL 400.000 TON

14 406-05520 ASPHALT FOR TACK COAT 53.000 TON

15 610-07488 HMA FOR APPROACHES, TYPE C 1,036.000 TON

16 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
17 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
18 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 17,361.000 LFT

19 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 17,361.000 LFT
20 801-06640 CONSTRUCTION SIGN, A 55.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 13,820.000 LFT
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 138,884.000 LFT
24 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 73,028.000 LFT
25 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 108.000 LFT
26 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH

27 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 80.000 LFT
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CALL ORDER : 510 CONTRACT ID : RS-28473-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-07039 FIELD OFFICE, B 6.000 MOS
2 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 303-01180 COMPACTED AGGREGATE, NO. 53 2,704.610 TON
7 304-07491 HMA PATCHING, TYPE C 1,447.040 TON
8 306-08034 MILLING, ASPHALT, 1 1/2 IN. 44,213.000 SYS
9 306-08042 MILLING, SCARIFICATION/PROFILE 215,116.000 SYS
10 306-08043 MILLING, TRANSITION 5,000.000 SYS
11 306-08432 MILLING, APPROACH 28,328.000 SYS
12 401-06264 PROFILOGRAPH, HMA LUMP LUMP
13 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 21,394.670 TON
14 402-07452 HMA, TYPE C, WEDGE AND LEVEL 750.000 TON
15 406-05520 ASPHALT FOR TACK COAT 79.110 TON
16 604-07901 CURB RAMP, CONCRETE, G 30.000 SYS
17 610-07488 HMA FOR APPROACHES, TYPE C 2,337.080 TON
18 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
19 720-44000 CASTING, ADJUST TO GRADE 18.000 EACH
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,500.000 LFT
21 801-06640 CONSTRUCTION SIGN, A 84.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 5,250.000 LFT
24 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 525.000 LFT
25 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,680.000 LFT
26 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 15.000 EACH
27 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN. 48.000 LFT
28 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 1,330.000 LFT
29 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 3,772.000 LFT
30 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 158,287.000 LFT
31 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 139,837.000 LFT
32 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 1,374.000 LFT
33 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 1,440.000 LFT
34 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 432.000 LFT
35 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 12.000 EACH
36 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,681.000 EACH
38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,681.000 EACH
39 808-94435 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (STOP) 10.000 EACH
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CALL ORDER : 520 CONTRACT ID : RS-28482-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06904 PHONE(SUPERVISOR) 1.000 EACH
3 105-06905 PHONE(INSPECTOR) 2.000 EACH
4 105-06906 CELLULAR SERVICE(SUPERVISOR) 6.000 MOS
5 105-06907 CELLULAR SERVICE(INSPECTOR) 12.000 MOS
6 105-07039 FIELD OFFICE, B 6.000 MOS
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02241 GUARDRAIL, REMOVE 703.000 LFT
12 202-93741 GUARD RAIL END TREATMENT, REMOVE 8.000 EACH
13 203-02080 LINEAR GRADING 1.000 MILE
14 303-07449 COMPACTED AGGREGATE, NO. 73 1,120.000 TON
15 304-07783 HMA PATCHING, TYPE D 500.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 88,584.000 SYS
17 306-08043 MILLING, TRANSITION 1,467.000 SYS
18 306-08432 MILLING, APPROACH 5,810.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07323 QC/QA-HMA, 4, 64, SURFACE, 9.5 mm 7,308.000 TON
21 406-05520 ASPHALT FOR TACK COAT 22.000 TON
22 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
23 601-93346 GUARD RAIL CONNECTOR, AS 4.000 EACH
24 601-94689 GUARDRAIL END TREATMENT, OS 9.000 EACH
25 601-97774 GUARDRAIL END TREATMENT, 0OS, SPARE PARTS PACKAGE 2.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 705.000 LFT
27 610-07487 HMA FOR APPROACHES, TYPE B 319.000 TON
28 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 350.000 LFT
29 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
30 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,654.000 LFT
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,327.000 LFT
32 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 52,272.000 LFT
35 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 5,310.000 LFT
36 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 15,249.000 LFT
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 450.000 EACH

38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 450.000 EACH
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CALL ORDER : 530 CONTRACT ID : RT-28459-A
LETTING DATE :

SECTION NO. 0001 PARKING AREA RECONSTRUCTION

1 105-07577 CELLULAR SERVICE 4.000 MOS
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 404-05510 SEAL COAT, 1 1,047,440.000 SYS
4 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 79.000 TON
5 801-06775 MAINTAINING TRAFFIC LUMP LUMP






